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1. Welcome, Introductions, & General Information – Andre Antonio

2. Project Overview – Erica Petersen

3. OLSE– Anna Liu

4. Environmental – Soko Made

5. Bid Documents – Andre Antonio

6. Questions
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• Section 01 45 00 - Quality Control
• Contractor to develop at Quality Control Plan (QCP)

• Describe testing type and frequencies
• Contractor to provide and pay for the services of a qualified testing 

laboratory(s)

• Follow Caltrans Procedures and Forms: 
https://dot.ca.gov/programs/construction/forms

• Material Acceptance
• Submit CEM-3101 Notice of Materials to be Used
• Materials must be accepted by either Certificate of Compliance or via 

Source Inspection
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AREA OF WORK LOCATION MAP
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Crane Cove Park
Shipyard
Entrance 19th St Extension

Georgia St

Scope
• 950’ Roadway
• Sewer
• Fire Hydrants
• Sidewalks/Driveways
• Streetlights

• Traffic Signals on SE Corner of 
Illinois/19th

• Striping and Signage
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• Bid Opening April 6th, 2020

• Award of Contract April 28th, 2020

• NTP, Construction Start July 2020

• Construction Term 274 Consecutive Calendar Days

• Substantial Completion April 2021

• Final Completion June 2021

12



• Project phasing and tenant access
• Pedestrian access
• Shoring for sewer excavation
• Tie-in and traffic control 
• Not anticipated, but potentially off-haul Class I non-RCRA (See 

Bidlist)
• Pier 70 RMP – Background Documents
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Presented By:  Erica Petersen, Port PM

• Disadvantaged Business Enterprise (DBE) Subcontracting Goal = 18%

• Refer to Section 00 22 13, 00 64 00 for forms.

• Good Faith Effort in Exhibit 15-H

• Only Caltrans certifications can be used to calculate the DBE participation.

• The CMD Bid Discount is not applicable to this Contract.

• Female Utilization Goal = 6.9%

• Minority Utilization Goal = 25.6%
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Presented by: Anna Liu
anna.liu@sfgov.org
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Presented by:  Soko Made
rusununguko.made@sfgov.org

Construction & Demolition (C&D) Debris Management Requirements

• See Section 01 74 50 for details

• Minimum Diversion Rate of 75% Required

• Source‐separated C&D debris material must be taken to a facility that reuses 

and/or recycles that material

• MIXED C&D debris material must be taken to a REGISTERED FACILITY by a 

REGISTERED TRANSPORTER

• Diversion Reporting – Use Form C for initial, monthly, and final reports

• Weight Tags are required for monthly reporting 

• Contractor MUST include materials from ALL Subcontractors in reports

• City Representative is responsible for reviewing, signing, and approving all 

reports submitted by the Contractor.
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QBD  Addendum
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Questions?
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