Port of San Francisco
Amador St. Infrastructure Improvements

Contract No. 2852
July 23, 2024



Agenda

. Welcome & Introductions - Noel Aquino
. Project Overview - Noel Aquino & Design Team

. General Information, Contractor Qualifications, Safety - Andre
Antonio

. DBE Program Requirements - Noel Aquino
. OLSE - Anna Liu

. Bid Documents - Andre Antonio

. Site Visit - Noel Aquino

. Questions




Project Overview
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¥ OVERVIEW CONTI

- Scope of Work: |

Full roadway reconstruction

« Water Main replacement

* Sewer force main replacement
Trash capture device installation

Pump station

Structural foundation

Landscaping




Sewer Work
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Sewer Work Continued
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Mechanical Work - Pump Station
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Electrical Work- Pump Station
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Water Main Work
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Roadway Work
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Landscape Work
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Bid Form (Spec 00 41 00)

SCHEDULE OF BID PRICES

CRUSHED ROCK
ENMCASEMENT AND
WRAPPED IN GEOTEXTILE
FABRIC

Bid Bid Item Deseription Estimated Unit* Unit Price Extension Bid Bid ltem Description Estimated Unit* Unit Price Extension
Item Quantity Item Quantity
MOBILIZATION AND DISPOSAL OF SURPLUS NON-
D o UM HAZARDOUS SOILS (CLASS I
2O LTS S — LS - & I} CALIFORNIA
1 ITEMS NO. 1 THROUGH NO. 7 DESIGNATED WASTE (SOILS 140 TH 5
45 AND WD-1A THROUGH WD- AFT&"‘ ﬂ;”&”r'_hl‘_“:f'oﬁ =)
FACILITY
2 TRAFFIC CONTROL WORK — LS -
FURNISH AND INSTALL f{gﬁﬂl =_.'|1'§h|':.'|TNEI—RDLE WITH
24 | TEMPORARY TRAFFIC 140 LF 3 8 i 2 Each 3
STRIFING TAPE ii '_\'“g;\fE":” ETER FRAME
TRENCH AND EXCAVATION
3 SUPPORT WORK FOR SEWER — LS - 5-FOOT DIAMETER
WORK ON H-DRAWINGS 5 CONCRETE MANHOLE WITH : Each 5
.y E
TRANSPORTATION OF ‘;ﬂljhg;ﬂ’;”ETER FRAME
SURPLUS CALIFORNIA CLASS
4 | (NON-RCRA) HAZARDOUS 1,235 ™ $ STAMDARD CONCRETE
WASTE (SOILS) TO A CLASS | MANHOLE FOR 124NCH TO
DISPOSAL FACILITY 0 | 24INCH DIAMETER SEWERS . can | s
DISPOSAL OF SURPLUS WITH NEW FRAME AND =
CALIFORNIA CLASS | (NON- COVER. PER SFDPW
5 RCRA) HAZARDOUS WASTE 1.235 TH ] STAMDARD PLAM 87,181
(SOILS) AT A CLASS |
DISPOSAL FACILITY 19 | CLEAM AND MORTAR 4 Each 5
TRANSPORTATION OF EXISTING MANHOLE
SURPLUS NOMN-HAZARDOUS 8-INCH DIAMETER VCP ON
g | SOILSICLASS & ) 140 ™ 5 CRUSHED ROCK BEDDING
CALIFORNIA DESIGNATED 12 WRAPPED IN GEOTEXTILE 20 LF 3
WASTE (SOILS) TO A CLASS I FABRIC ==iE
& Il DISPOSAL FAGILITY
10-INCH DIAMETER VCF
13 CULVERT (CONTINGENCY BID azz LF 3
ITEM}
12 -INCH DIAMETER RCP ON
; CRUSHED ROCK BEDDING
4 WRAFPED IN GEOTEXTILE 8e0 LF S
FABRIC
15 -INCH DIAMETER RCP ON
CRUSHED ROCK BEDDING
15
- WRAFPED IN GEOTEXTILE 50 LF S
FABRIC
FURMISH AND INSTALL 6 -
INCH DIAMETER NOMIMAL
SIZE SDR-17 HDPE FORCE
16 MAIN AND FITTINGS ON 1401 LF $

13



Bid Form (Spec 00 41 00) Continued

Bid Bid ltem Description Estimatad Unit* Unit Price Extension

Bid Bid ltem Description Estimated Umit* Unit Price Extension Item Quantity

Item Cluantity
POST-CONSTRUCTION
FURNISH AND INSTALL 16- TELEVISION INSPECTION OF
INCH DIAMETER MOMIMAL MEWLY CONSTRUCTED =
47 | SIZE SDR-17 HDPE CRUSHED . L s 28 | GRAVITY MAIN SEWERS, - LS -
ROCK ENCASEMENT AND STORM DRAINS, CULVERTS,
WRAPPED IN GECTEXTILE AMD LATERALS
FABRIC
EXPLORATORY HOLES -
FURMISH AND INSTALL 34 LF 7 (CONDITIOMAL BID [TEM) 15 CY 3
OF 10-IMCH DIAMETER STEEL
CASING UNDER RAILROAD PLUG AMD FILL EXISTING B&-
TRACKS BY PIPE JACKING - INCH DIAMETER FORCE MAIN 10 oy 3

18 METHOD AND FURNISH AND — LS — WITH SLURRY GROUT AS =
INSTALL 34 LF OF 6-INCH IMNDICATED ON H-DRAWINGS
DIAMETER NOMINAL SIDE
SDR 17 HDPE INSIDE STEE CAST IRON WATER TRAF
CASING. FOR CATCH BASIN TO

REMAIN INCLUDING

19 JACKEING PIT FOR STEEL 1 Zach 5 28 CLEAMOUT CAP PER SFDPW 14 EA 3
CASING INSTALLATION =ac STD. PLAM §7 104
CLEANOUTS FOR B-NCH (CONDITIONAL BID ITEM)

20 95:1 E;Eigé::mwg_:m& 3 Each 5 IMPORT BACKFILL MATERIAL
:1 M'F DLE—' =L 30 FOR SEWER WORK 524 cY 3

(CONDITIONAL BID ITEM)
CLEANOUTS FOR 6-INCH -
DIAMETER NOMIMAL SIZE . - HIGH-FLOW TRASH

204 | o ot 1 Each 3 COLLECTION DEVICE -

SDR-17 HDPE [COMDITIONAL A | CROSSLINKED HIGH-DENSITY 3 EA $
BID ITEM '

} POLYETHYLENE
FURMISH AND INSTALL 2" AIR -

21 | VALVE AND BLOW-OFF . cach | 3 HIGH-FLOW TRASH _

ASSEMELY AND = 3B C(Ell__LE uTlDNP:"."lC: - 1 EA 3
ACCESSORIES DEFLECTIVE SEFARATOR
CONTROLLED DENSITY FILL . 22 MECHANICAL WORK — L= -
22 INSIDE MAMHOLE ? e 3
== = 33 STRUCTURAL WORK - LS -
TELEVISION INSPECTION OF -

29 EXISTING 10-INCH DIAMETER 5 EA 3 =4 ELECTRICAL WORK — L= —
VCP WHERE INDICATED ON ELECTRICAL WOREK — -
H-DRAWINGS A | NTERIM - Ls -
TELEVISION INSPECTION OF - FULL DEPTH PLAMNING PER 2- . e

24 | EXISTING 4-INCH OR 6-INCH 4 Ea 5 35 | |NCH DEFTH OF CUT 5180 SF ¥
DIAMETER CIP SIDE SEWER
(CONDITIONAL BID ITEM) ASPHALT COMCRETE (TYPE
4INCH OR 8-INCH DIAMETER 38 ‘:.I'EE?IJ:.I“SR?ETJ%';M WITH 1147 TON 3
CIF SIDE SEWER REPAIR, - -

REPLACEMENT OR 10-INCH THICK CONCRETE -
5 SF

25 | CONSTRUCTION AND 363 LF ¥ 7| gpse 73240 s 5
CLEANOUTS. AS MECESSARY __ )

(CONDITIONAL BID ITEM] 3ga | COMCRETE ROADWAY 1158 SF 5

SWALE

14




Bid Form (Spec 00 41 00) Continued

Bid Bid ltern Diescription Estimated Lnit* Unit Prica Extension Bid Bid ltem Description Estimated Unit* Unit Price Extension
Item Quantity Item Quantity
18-INCH WIDE CONCRETE EXCAVATION AND BACHFILL
3B | swalE 100 LF 3 FOR 4-, & AND 8INCH PIPE 200 LF 5
B-INCH WIDE COMCRETE D14 | TRENCH
¥ | cURB a0 LF ¥ EXCAVATE AND BACKFILL + 700 LF s
WD-1B | FOR 18-INCH PIPE TRENCH i
B-INCH THICK COMNCRETE e
40| DRVEWAY PAVEMENT 170 sF ¥ FURMISH AND INSTALL SAND
BACKFILL (CONDITIONAL BID 700 TON ¥
41 CLASS Il AGGREGATE BASE 1200 CY WD-1C | ITEM)
42 RAIL ROAD TRACK REMOVAL 1400 LF k] ADDITIOMAL EXCAVATION 200 oy
. WD-2 | AND BACKFILL = 5
ADJUST CITY-OWNED
43 MANHOLE FRAME AMD 10 EA 5 REMOWVAL AND
CASTING TO GRADE ( INSTALLATION OF METER il EA_ 3
CONDITIONAL BID ITEM) WD-2 | BOX
ADJUST CITY-OWNED FURMISHIMG OF 4-, 8- AND 8-
HYDRANT AND WATER MAIN INCH DUCTILE IRON TYTON 200 LE $
42 WVALVE BOX CASTING TO i EA k] JOINT AND FLANGE JOINT o
GRADE (CONDITIONAL BID WD-4A | FIPE
ITEM) INSTALLATION OF 4-, 8- AND
45 LANDSCAPE WORK —_ LS - 8-INCH DUCTILE IRON TYTOM
JOINT AMD FLANGE JOINT 200 L.F. ¥
LANDSCAFE FPIPE WITH POLYETHYLENE
454 ESTABLISHMENT PERIOD - LS — WD-4B | ENCASEMENT
([CONTINGENCY BID ITEM)
FURMISHIMG OF 18-INCH
48 ALLOWANCE FOR _ AL . 100.000 DUCTILE IRON RESTRAINED 1,700 L.F. k]
EMVIROMMENTAL WORK : WDC | PUSH-ON JOINT PIPE
ALLOWANCE FOR REMOVAL INSTALLATION OF 18-IMCH
OF RAILROAD TRACK DUCTILE IROM RESTRAIMED
FACILITIES FROM THE PUSH-OM JOINT PIPE WITH 1,700 L.F. 3
SEWER AND FORCE MAIN POLYETHYLENE
TREMCH IF ENCOUNTERED WD4D | ENCASEMENT
47 EIEI:EATH THE iﬁ":’EMEhT - AL —- 0,000 FURNISHING OF 4-, 8- AND &
AMND WHERE INDICATED OMN W54 | INCH DUCTILE IRON FITTINGS 1421 LBS. 3
H-DRAWINGS AND OUTSIDE ~ =
OF RAILROAD TRACK INSTALLATION OF 4-, 8- AMD
REMOVAL LIMITS ON C- 8-INCH DUCTILE IROM
DRAWINGS FITTINGS WITH 1421 LBS. i
POLYETHYLEME
AI:LOWAN C.: TO PERFORM WD-5B | ENCASEMENT
NECESSARY WORK DUE TO
48 UNFORESEEN COMDITIONS - AL —- 50,000 FURMISHIMNG OF 18-INCH 13 805 LES 5
RELATED T SEWER WORK WD-5C | DUCTILE IRON FITTINGS ' i
UNDER H-DRAWING= INSTALLATION OF 18-IMCH
ALLOWANCE FOR SAM 21,480 DUCTILE IRON FITTINGS 13,805 LBS $
48 FRANCISCO UNIFORMED -— AL — WITH POLYETHYLENE : .
OFFICERS WD-5D | ENCASEMENT
50 PARTHERING ALLOWANCE - AL —- 20,000
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Bid Form (Spec 00 41 00) Continued

Bid
Item

Bid ltem Description

Estimated
Cluantity

Ulmit*

Unit Price

Extension

WD-84

FURMISHING AMD
INSTALLATION OF 4- AMD &-
INCH DUCTILE IROMN GATE
VALVES

WD-6B

WD-7

WD-5

WD-2

WD-10

FURMNISHING AMD
INSTALLATION OF 18-IMCH
DUCTILE IRON GATE VALVES

FURNIZHING AND
INSTALLATION OF 2-INCH AIR
VALVE/BLOW OFF ASSEMBLY

TREMNCH SHORING AMD
BRACING PER ALL
APPLICABLE SAFETY
ORDERS (CONDITIONAL BID
ITEM)

FURMISHING AMND
INSTALLATION OF SCREW
TAPS

SUPPORT FOR INSTALLATION
OF SERVICE PIFE - OPEN
cuT

22,000

03]

180

L.F.

WD-11

REMOVAL OF SFWD - OWNED
VALVE BOXES AND COVERS

WwD-12

WD-13

WD-14

WD-15

PIPE ABANDONMENT

ALLOWAMCE FOR
FURMISHING AMD
INSTALLING HYDRAMT
BOLLARDS FOR MEW LOW
PRESSURE FIRE HYDRANTS

CONDITIOMAL ALLOWAMCE
FOR UMFORESEEM
CONDITIONS RELATED TO
WATER WORE.

CONDITIOMAL ALLOWAMCE
FOR WORKING QUTSIDE
NORMAL WORK HOURS

1700

L.F.

6,000

50,000

25,000

WD-16

CONTRACT SAFETY
REQUIREMENTS

25,000

TOTAL BID PRICE (summation abowe Bid items):

16



Project Schedule (Anticipated)

Advertisement Date July 15, 2024
Bid Opening August 15, 2024
Award of Contract October 2024
NTP, Construction Start December 2024

Interim Electrical Milestone July 31, 2025

Substantial Completion September 2026*

Final Completion

November 2026

* 639 calendar days duration
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INVITATION FOR BIDS
For
Contract No. 2852
Amador Street Infrastructure Improvements

Optional Online Only Pre-Bid Meeting: July 23rd. 2024 10:00 AM-11:30 AM,
Optional Site Visit: July 23, 2024 1:30 PM to 2:30PM

Join on your computer, mobile app or room device
Click here to join the meeting
Meeting 1D: 229 608 200 089
Passcode: TycTQ4
Download Teams | Join on the web
Or call in (audio only)
+1 415-906-4659,,863704401# United States, San Francisco

Phone Conference ID: 863 704 401+#

Bids shall be submitted via email to constructionbids@sfport.com prior to the due date and time with the
following in the Subject: “AMADOR STREET INFRASTRUCTURE IMPROVEMENTS: BID CONTRACT
NO. 2852".

Hard copy bids shall be postmark stamped by due date or earlier. For more details see Section 00 21 13,
Article 1.14.

Bids will be opened and read in public via Microsoft Teams meeting on August 15, 2024, 10:00 AM-
10:30 AM

Join on your computer, mobile app or room device
Click here to join the meeting
Meeting 1D: 293 270 761 175
Passcode: Vy4pNn
Download Teams | Join on the web
Or call in (audio only)
+14159064659..721043473 United States, San Francisco

Phone Conference ID: 220 134 1#

The Port of San Francisco (the “Port”) announces an Invitation for Bids (“IFB”) for construction on AMADOR
STREET INFRASTRUCTURE IMPROVEMENTS in San Francisco, CA. The work is to perform
infrastructure improvements to replace gravity sewer and storm drains, roadway pavement, landscape, the
existing defunct Amador Street sanitary pump station, associated discharge force main pipe, fittings and
appurtenances that end at Amador Street utility corridor, and all related and incidental work. The new
sanitary pump station shall be equipped with automated, redundant instrument controls with provisions for
future system expansion.




For more infermation, contact the Project Manager, Moel Aquino (415) 274-0526
noel.aguino@sfport.com.

Contract Estimate: $ 9,125,000

Refer to Section 00 73 80 for Buy America

Buy America Requirements .
YA q Reguiremeants.

Substantial Completion 639 consecutive Calendar
Days., beginning with and including the official
date of the Notice to Procesd set by the City.
Critical Milestone: Interim Electrical Work (See
Section 01 11 00) iz a Critical Milestone in this
Time Allowed for Completion: Project; it must be completed and ready for
energization no later than July 31, 2025.

Final Completion no later than sixty (60)
consecutive calendar days after the date of City's
issuance of Notice of Substantial Completion.

{Refer to Section 00 73 02)

Liquidated Damages: ‘Varies, refer to Section 00 73 02 for details

Confract Basis: Refer to Bid Schedule under Section 00 41 00

License Reguired: Class “A" California Contractors License
DBE = 22.2%

Goal for Disadvantaged
Business Enterprize (DBE)
Subcontracting Reguirement:

Female Participation Goal = 6.9%
Minority Participation Goal = 25.6%

State Wage Determination: 2024-1

Federal Wage Determination: CA20240018
Wage Determinations: {Mote: Modification number may change if
confract is awarded =90 days after bid
advertisement date.)

Partnering Level 2

Partnering R ire ts:
arnering requirements Refer to Section 01 31 32 for details.

Bidders are advised that this is a federal-aid project subject to equal employment opportunity provisions
and Caltrans Race Conscious Disadvantaged Business Enterprise (DBE) program. Cnly Calfrans
cerifications can be used to calculate the DBE participation. The CMD Bid Discount is not applicable to
this Confract.

In addition, the Port of San Francizco seeks to promote diversity within its contracting opportunities. As
such, the City recommends that Bidders consider the composition of their teams in terms of gender, age,
ethnicity, and race, and to utilize teams that include a diverse mix of staff at all crganizational levels

If necessary, the Port will issue bid date changes by addendum and will post current date for receiving bids
on the Bids and Contracts page at the Port's website address: https-/isfport. com/construction-cpportunities.

This notice is for information only. Please refer to the bid documents for specific requirements.




2. Contractor shall have documented experence in performing a minimum of three (3) similar
construction projects with similar work as shown in the Contract Documents over the last 5 years

3. Contractor shall have documented experience with a minimum three {3) public works projects
over the last 5 years, and

4. Safety Qualificafion: Complete the Safety Pre-Cualification Form (Prequalify for Construction
SFPUC ), and submit the required OSHA 3004 forms to prequal@siwater.org.

Bid security in the form of a corporate surety bond or an imevocable letter of credit (or cerified check if
required bid security is $15,000 or less) for ten percent (10%) of the amount bid must accompany each
hid. For information on the City's Surety Bond Program, call Jennifer Elmore at (415) 217-6578.

In accordance with San Francisco Administrative Code Chapter 6, no bid is accepted and no contract in
excess of $1,000,000 is awarded by the City and County of San Francisco until such fime as (a) the Port
Commission approves the contract for award and (b) the Port Executive Direcior or designee then issues
an order of award. Pursuant to Charter Section 3.105, all contract awards are subject to cerification by
the Caontroller as to the availability of funds.

In accordance with San Francisco Administrative Code Chapter 6, Section 6.4, Contractor shall use to the
maximum extent possible, recycled content materials, rather than virgin materials.

All contractors and subcontractors who bid or work on a public works project must register and pay an
annual fee to the Califormia Depariment of Industrial Relations (“DIR™). Mo contractor or subconiractor
may be listed in a bid for a public works project unless registered with the DIR as required by Labor Code
section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code
section 1771.1(a)]. Mo contractor or subcontractor may be awarded a contract for public work on a public
works project unless registered with the DIR pursuant to Labor Code secfion 1725.5.

This Project is subject to compliance monitoring and enforcement of prevailing wage requirements by the
California Depariment of Industrial Relations andfor the San Francisco Office of Labor Standards
Enforcement.

Minimum wage rates for this project must comply with the current General Prevailing Wage as
determined by the State Department of Industrial Relations. Minimum wage rates other than applicable fo
General Prevailing Wage must comply with San Francisco Labor Code Article 111, Minimum
Compensation Ordinance.

This contract utilizes federal funding, which requires that the current David-Bacon wage rates for
the applicable trades for this project need to be updated as of 10 days prior to the bid date. At the
time of the bid the David-Bacon wage rates in place shall remain throughout the contract. If the State of

California prevailing minimum wages are higher than the David-Bacon wage rates, then the higher of the
two shall be used.

Pursuant fo San Francisco Administrative Code Secfion 6.25, “Clean Construction is required for the
performance of all work unless a waiver of all or part of the requirements of that Chapter has been
granted under Sections 255 or 2677

The Port reserves the right to reject any or all bids and waive any minor imegularities in amy bid.

By Order of the San Francisco Port Commission,

Flfomes “Ehe o
| -':'.n";-' Fa .V-.n._,rﬂl".

Uday Prasad, Acting Chief Harbor Engineer




SECTION 00 40 13

BIDDING FORMS CHECKLIST

To be submitted with Bid for:

AMADOR STREET INFRASTRUCTURE IMPROVEMENTS
(Port of San Francisco Contract No. 2852)

A, Each Bidder shall submit with its Bid the following forms, properly completed and executed:

0000000 doOo0doooo

Executed Bid Form (Section 00 41 00) with contractor's license number and expiration
date.

Bid security equal to 10% of the Bid (Section 00 43 13).

Acknowledgment of Receipt of Addenda (Section 00 43 20).

Proposed Subcontractors Form (Section 00 43 50).

Bidder's List of Subcontractor Not Selected (Section 00 43 51)

Bidder's Qualifications (Section 00 45 13)

Bidder's Safety Record (Section 00 45 14)

Release and Waiver Agreement (Section 00 45 16).

Highest Prevailing Wage Rate Certification {(Section 00 45 61).

Certificate of Bidder Regarding Apprenticeship Training Program (Section 00 45 65).
Non-collusion Affidavit (Section 00 45 80).

Certification of Bidder Regarding Debarment and Suspension (Section 00 45 82).
Nonlobbying Certification for Federal-Aid Contracts (Section 00 45 8§4).

Disclosure for Lobbying Activities (Section 00 45 85).

Equal Opportunity Certification (Section 00 43 87).

Exhibit 15-G: Local Agency Bidder DBE Commitment (Construction Contracts)
Exhibit 15-H: DBE Information — Good Faith Efforts.

B. Digital file of the Bid shall be submitted by following the instructions in Section 00 21 13. Submitted
Bid shall be a single file in PDF format containing all pages of the Bid and named as "Bid for
Contract No. 2852 by <Bidder Name>.pdf". Unreadable files or pages may result in a Bid being
found non-responsive.

C. The Executive Director of the Port of San Francisco reserves the right after opening Bids to reject any
or all Bids, and to waive any minor irregularity in a Bid.

D. Bids must be submitted no later than the date and time specified in the Advertisement for Bids, or as
subsequently specified if changed by Addendum by following the instructions provided in Section
00 21 13 Instructions to Bidders.
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C.

SECTION 00 49 01

SUPPLEMENTARY BIDDING FORMS CHECKLIST
(FEDERAL)

To be submitted after bid opening for:

AMADOR STREET INFRASTRUCTURE IMPROVEMENTS
(Port of San Francisco Contract No. 2852)

No later than 5 working days after the date of the City's notification of the bid results, the
apparent low Bidder, and any other Bidder so requested, shall submit to the Contract Compliance
Officer the following DBE forms, completed and properly signed:

U FORM 3 (Caltrans): Construction Compliance Declaration.
U FORM 6 (Caltrans): Affidavit — Declaration Of Subcontractor Participation.
U FORM BA (Caltrans): DBE Trucking Form.

Submit above forms to: Noel Aquino, Port of San Francisco, Pier 1, San Francisco, CA 94111
Email above farms to: Constructionbids@sfport com

Within 10 working days after the date of the City’s notification of the lowest Bidder, such lowest
Bidder shall submit the following forms:

U Experience Statement (Section 00 49 12).

Submit above form(s) to: Noel Aquino, Port of San Francisco, City and County of San Francisco,
Pier 1, San Francisco, CA 94111

U Certification of Subcontractor, Lower-Tier Subcontractor or Supplier Regarding Debarment
and Suspension (Section 00 49 14), completed by each subcontractor, lower-tier
subcontractor and supplier for lower tier covered transactions of $25,000 or more.

U Certificate of Subcontractor Regarding Apprenticeship Training Program form (Section
00 49 19).

Email above forms to: Constructionbids@sfport com

Should the Contractor not submit the required forms in the timeline specified, the Contractor may
be found unresponsive and the Award of Contract may be rescinded.
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https:/ /www.sfpuc.gov/construction-contracts/contract-opportunities-

payments/prequalify-construction

OSHA'’s Form 300A (Rev. 01/2004)

Summary of Work-Related Injuries and llinesses

ts covered by Part 1904 must compiete this Summary page, even if no work-related injures or iinesses occumad during the year Remember to r
tries ane complete and accurate bafore completing this summary.

few the Log

the Log, count the individual entries you made for @ach category. Ther
had no cases, write 0"

wite the tofals below, making sure you've added the eniries fam every page of the Log. If you

Employess, former employeses, and the, ited access fo the OSHA Form 307 or

its equivalent. See 28 CFR Part 1904.

Number of Cases

Total number of

sorEsantatives have the rght to review the OSHA Farm 300
OSHA's recordkeeping nie, for futher defails on the acce:

They also hawve |
r these forms.

Total number of
deaths cases with days
away from work

Total number of Total number of
cases with job other recordable
transfer or restriction cases

@) (H) n W

Number of Days

Total number of days away
trom work

Total number of days of job
transfer or restriction

(K) Ly

Injury and Illiness Types

Total number of . . .

(1) Injuries (4) Poisonings

(5) Hearing loss
{2) Skin disorders (€) All other illnesses

(3) Respiratory conditions

Post this Summary page from February 1 to April 30 of the year following the year covered by the form.
Public reparting burden for this collaction of informatian i estimated b « 58 minutes per response, including time to review the instructions, search and gather the data needed, and
complete and review the collection of information. Persons are not required to respand to the collection of information unbess it displays a currently valid OMB control number. If you have any
comments about these estimates or any other aspects of this data collection, contact: 1S Department of Labor, (SHA Office of Statistical Analysis, Room N-3644, 200 Constitution Avenue, NW,
Washington, D 202 . Do not send the completed forms to this office.

Year 20 ()

U.S. Department of Labor

Bccupational Safety and Health Administraition
Farm approved OMB no. [ZI8-0076

Establishment information

¥our name

Strect

Cliry Stare FAlg

Industry description (e.g., Masmufacture of motor frack trailers)

OR

| 336212)

Employment information (if you don't have these figures, see the
Workestheet ont the back

e b estiriate. )

Annual average number of employees

Toul hours worked by all employees last year

Sign here

Knowingly falsifying this document may result in a fine.

I certify that I have examined this document and that to the best of my
knowledge the entries are true, accurate, and complete.
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https://www.sfpuc.gov/construction-contracts/contract-opportunities-payments/prequalify-construction
https://www.sfpuc.gov/construction-contracts/contract-opportunities-payments/prequalify-construction

DBE Program Requirements

« Disadvantaged Business Enterprise (DBE) Subcontracting Goal = 22.2%
e Refer to Section 00 22 13, 00 64 00 for formes.
* Submit with Bid:

¢ Form 15-G - Construction Contract DBE Commitment

* Form 15-H - Good Faith Efforts and Back-up
* Submit these forms within 5 working days of bid opening;:

* Form 3 - Construction Compliance Declaration

« Form 6 - Affidavits of DBE participation from each DBE sub

* Form 6A - DBE Trucking

* The CMD LBE Bid Discount is not applicable to this Contract.

- S R e e =




Exhibit 15-G

Exhibit 15-G: Construction Contract DBE Commitment

1. Local Agency:

2. Contract DBE Geal:

3. Project Description:

4. Project Location:

5. Bidder's Mame: |

B. Total Doflar Amount for ALL Subcontractors:

| 6. Prime Certified DBE: [
#. Total Mumber of ALL Subconiraciors:

7. Bid Armount

10. Bid . . 12.MAICSor | 13. DBE 14. DBE Contact Information 15. DEE
lhem 1. Description of ;mif"‘ ce. of Work Certification |  (Must be certified on the date bids are Dollar
Mumber Category Musmiber opened) Amount
Ciodes
Local Agency to Complete this Section upon Execution of Award | 45, TOTAL CLAIMED DBE PARTICIPATION $ 0.00
22, Local Agency Contract Murnber: -
7 Federal-Aid Project Number
™ po0 o

24 Bid Opening Date:

26, Comtract &ward Date:

26. Award Amount:

Local Agency certifies that all DBE certffications are walid and

imfizrmation on this form is complete and accurate.

IMPORTANT: Identify all DBE firms being caimed for credit, regardless of
tier. Mames. of the First Tier DBE Subcontractors and their respective
itemis) of work listed above must be consistent. where applicable with the
names and items of the work in the "Subcontractor List”™ submitted with your
bed. Witten confirmation of each listed DBE is required.
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Exhibit 15-H

EXHIBIT 15-H: PROPOSER/CONTRACTOR GOOD FAITH EFFORTS

Cost Proposal Due Date PE/CE
Federal-aid Project Mois). Bid Opening Date CON
The established a Disadvantaged Business Enterprise (DBE) goal of

_0.0o%g for this contract. The information provided herein shows the required good faith efforts to meet or exceed
the DBE contract goal.

Proposers or bidders submit the following information to document their good faith efforts within five (5) calendar
days from cost propoesal due date or bid opening. Proposers and bidders are recommended to submit the
following information even if the Exhibit 10-01: Consultant Proposal DBE Commitments or Exhibit 15-G:
Construction Contract DBE Commitment indicate that the proposer or bidder has met the DBE goal. This form
protects the proposers or bidder's eligibility for award of the contract if the administering agency determines that

the bidder failed to meet the goal for various reasons, .g., a DBE firm was not cerified at bid opening, or the
bidder made a mathematical ermor.

The following items are listed in the Section entitled “Submission of DBE Commitment® of the Special Provisions,
please attach additional sheets as needed:

A The names and dates of each publication in which a request for DBE participation for this
project was placed by the bidder {please attach copies of advertisements or proofs of
publication):

Publications Dates of Advertisement

B. The names and dates of written notices sent to cerified DBEs =soliciting kids for this project and
the dates and methods used for following up initial solicitations to determine with certainty whether the
DBE= were interested (please attach copies of solicitations, telephone records, fax confimations, etc.):

Mames of DBEs Solicited Drate of Initial Solicitation Follow Up Methods and Dates
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5 day DBE Forms

Copynght ®2024 City & County of San Francisco Contract No. 2852

SECTION 00 49 01
SUPPLEMENTARY BIDDING FORMS CHECKLIST
(FEDERAL)

To be submitted after bid opening for:

AMADOR STREET INFRASTRUCTURE IMPROVEMENTS
(Port of San Francisco Contract No. 2852)

A No later thar| 5 working days|after the date of the City's notification of the bid results, the

apparent low Bidder, and any other Bidder so requested, shall submit to the Contract Compliance
Officer the following DBE forms, completed and properly signed:

J  FORM 3 (Caltrans): Construction Compliance Declaration.
d  FORM 6 (Caltrans): Affidavit — Declaration Of Subcontractor Participation.
J FORM BA (Caltrans): DBE Trucking Form.

Submit above forms to- Noel Aquino, Port of San Francisco, Pier 1, San Francisco, CA 94111
Email above forms to: Constructionbids@ sfoort. com
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Office of Labor Standards Enforcement (OLSE)

For questions, contact: Anna Liu
Anna.Liu@sfgov.org

CITY AND COUNTY OF SAN FRANCISCO LONDON N. BREED, MAYOR

OFFICE OF LABOR STANDARDS ENFORCEMENT

PaTRICK MuLLIGAN, DIRECTOR

Labor Standards Fact Sheet
(Dual-Funded Projects)

Information and requirements for contractors and subcontractors bidding on dual-funded
public works contracts in the City and County of San Francisco:

e Pay the higher rate of pay when comparing Davis-Bacon vs. Calffornia Depatrtment of
Industrial Relations (DIR) prevailing wages. Pay workers the correct prevailing wage

rates for each craft, classification and type of work performed. sF Adninistrative Code
6.22(e)(1); CA Labor Code § 1773 and 1774; 40 USC §3141 et seq; CCR 8 §16001

« Employ apprentices registered in a DIR-approved apprenticeship program and with
the Department of Labor (DOL). Submit DIR apprentice certifications and DOL-
approved apprentice certifications into LCPtracker. cA Labor Code §1777.5; 29 CFR 5.5(a)(4)(?)

- Postthe applicable Davis-Bacon wage determination with the Davis-Bacon poster
(WH- 1321) and OLSE prevailing wage poster on the jobsite in a prominent and
accessible place. sF Administrative Code 6.22(e}{(7)D); 48 CFR § 22 404-10

e Submit certified payroll reports and fringe benefit statements into the City’s electronic
payroll reporting system (LCPtracker). SF Administrative Code 6.22(e)(6); CA Labor Code §1776;
29 CFR 5.5(a)(3)(1)(A)

« Furnish employees with itemized pay stuls and retain payroll records. ca state LE §226

e Maintain Cffice of Labor Standards Enforcement (OLSE) daily sign-in sheets documenting
all hours worked and the classifications of work performed. SF Administrative Code 6.22(e)(7)(C)

o Register with the DIR. cA State Labor Code $1725.5

e Comply with local labor laws including the Minimum Compensation Ordinance,
Health Care Accountability Ordinance, Health Care Security Ordinance, Fair Chance

Ordinance and miscellaneous Prevailing Wage Ordinances where applicable. sF
Administrative Code Ch. 14, Labor and Employment Code Articles 111, 121, 142 and 102.

All work is subject to compliance monitoring and enforcement by the San Francisco Office
of Labor Standards Enforcement (OLSE). SF Administrative Code 6.24 and 6.22(e)(7)(A)

OLSE Compliance Officers have the right to engage in random inspections of job sites and
to have access to the employees of the contractor, employee time sheets, inspection logs,
payroll records and employee paychecks. sF Administrative Code 6.22(e)(7)(B)

Failure to comply with prevailing wage requirements shall result in a forfeiture of back
wages due plus penalties of not less than $50 per day per worker, and may result in
disqualification as a contractor or subcontractor on any public work or improvement for
the City and County of San Francisco for a period of up to five years. sF Administrative Code
6.22 (e)(8)(A); CA Lahor Code Section §1775

City Hall, Room 430 1 Dr. Cariton B. Goodlett Place Tel. (415) 554-6573 Fax (415) 554-6291 San Francisco CA 94102-4685
Revised 4/20

Labor Standards Resources

The current prevailing wage rates are available on the Internet, from OLSE or
the Awarding Department. For specific information about prevailing wage
requirements you can visit the websites listed below:

OLSE Website

https:/sf.gov/information/understanding-prevailing-wage

Prevailing WWage News
Public Works Requirements
Public Works Tools and Resources for Contractors
Links to Statutory Authority Regarding Prevailing Wage
» SF Administrative Code, Ch. 6.22
» SF Administrative Code, Ch. 21C
» CA Labor Code sections pertaining to Public \Works
e Linkto LCPtracker

DIR Prevailing Wage Rates
(including Scope of Work, Travel,
and Holiday Provisions)

hitp://Amww.dir.ca.gov/OPRL/PWD/

Davis-Bacon Wage Rates

hitps://sam.gov/content/wage-determinations

DIR Public Works Contractor
Registration

https://www.dir.ca.gov/Public-Works/Contractor-Registration.html

DIR Public Works Manual

hitp://Mmww.dir.ca.gov/dise/PWWManualCombined. pdf

Apprentice Wage Rates

http://www.dir.ca.gov/DAS/PWAppWWage/PWAppWWageStart.asp

Apprenticeship Programs,
Requirements & Forms

http:/Amww.dir.ca.gov/DAS/PublicWWorksForms.htm

Contractors State License
Status

https:/iwww.cslb.ca.gov/OnlineServices/CheckLicensell/CheckLicense. aspx

Information on laws for non -
trade employees performing
work on City Contracts

www.sf.gov/olse

Minimum Compensation Ordinance (MCO)
Health Care Accountability Ordnance (HCAO)
Health Care Security Ordinance (HCSO)

Paid Sick Leave Ordinance (PSLO)

Paid Parental Leave Ordinance (PPLO)

Fair Chance Ordinance (FCO)

For more information, call OLSE at (415) 554-6573 or email prevailingwage@sfgov.org
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Office of Labor Standards Enforcement (OLSE)

2024 OLSE/LCPtracker Training Schedule

No fees or registration required

Payroll Reporting Training
Includes an overview of prevailing wage and Citywide PLA
(2" Tuesday of the Month)

Tuesday, January 09, 2024* Tuesday, July 09, 2024*
Tuesday, February 13, 2024* Tuesday, August 13, 2024*
Tuesday, March 12, 2024* Tuesday, September 10, 2024*
Tuesday, April 09, 2024* Tuesday, October 08, 2024*
Tuesday, May 14, 2024* Tuesday, November 12, 2024*
Tuesday, June 11, 2024* No Training in December 2024

*Live webinars will be conducted on Microsoft Teams. Please visit OLSE’s website
for up-to-date information.
https://sf.gov/take-payroll-training

Time:
For City Staff - upon request - please email prevailingwage@sfgov.org
10:30 am - 12:00 pm - City Contractor & Subcontractors

Webinar:
Available 24/7 & covers the basics of submitting certified payrolls.
https://sf.gov/take-payroll-training

For certified payroll reporting training questions, please contact Jimmy Hewitt:
(415) 554-6211, james.hewitt@sfgov.org
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Office of Labor Standards Enforcement (OLSE)

San Francisco Labor Laws for City Contractors

Effective July 1, 2024
(Revised: June 2024)

Minimum Compensation Ordinance (MCO)
Wages and Paid Time Off (PTO)

For a company that has 5 employees or greater, anywhere in the world. Includes subcontractors.

Any employee who works on a City contract for services:

- For-profit rate is $20.96/hour as of 7/1/24

- Non-profit rate is $18.93/hour as of 7/1/23

- Public Entities rate is $20.75/hour as of 1/1/2024

- 0.04615 hours of Paid Time Off (PTO) per hour worked (can be used as vacation or sick leave, and is vested
and cashed out at termination)

- 0.03846 hours of Unpaid Time Off per hour worked — allowed without consequence

- Employee must sign a “Know Your Rights” form

- Posting Requirement

Contact the MCO unit: mco@sfgov.org and (415) 554-7903

Health Care Security Ordinance (HCSO)
Any employee who works an average of 8 hours a week in the City of San Francisco (whether or not on a City
contract) and is not covered by the HCAO:

- Asof 1/1/2024, spend $2.34* or $3.51* (depending on your size) per hour on their health care (e.g. health
insurance, or a contribution to Healthy San Francisco)
- Employee can only waive their rights:
o By signing an official HCSO voluntary waiver, and
o If they show they have insurance through another employer
- Posting Requirement

* Rate changes every January 1%

Contact the HCSO unit: hcso@sfgov.org and (415) 554-7892

Health Care Accountability Ordinance (HCAO)

For a company that has > 20 workers (for profit)/ > 50 workers (nonprofit), anywhere in the world — Includes
subcontractors

Any employee who works at least 20 hours a week on a City contract for services:
- Either:
A) Offer a compliant health plan with no premium charge to the employee. See Minimum Standards
OR
B) Pay $6.75* per hour to SF General Hospital (not Healthy San Francisco and not a benefit to employees)
OR
C) Pay $6.75* per hour to covered employee. N/A to SFO and San Bruno Jail locations. Employee must live
outside of SF and work on a City contract outside of SF. See HCAO for more details.
- Employee must sign a “Know Your Rights” form
- Posting Requirement

* Rate changes every July 1

Contact the MCO unit: hcao@sfgov.org and (415) 554-7903

Fair Chance Ordinance (FCO)

Hiring Process

- You may not ask about criminal background in a job application or at the start of the hiring process

- Job announcements must include language specified by the law

- You may inquire into criminal background after an interview or once a conditional offer has been made

- If you intend to consider criminal background in your hiring decision, you must give the applicant the
opportunity to provide evidence of rehabilitation or mitigating circumstances

- Posting Requirement

Contact the FCO unit: fco@sfgov.org and (415) 554-5192

For more information, or to sign up for email updates on the MCO and HCAO, visit our website: SF.GOV/OLSE

Office of Labor Standards and Enforcement (OLSE)
City Hall Room, 430
1 Dr. Carlton B. Goodlett Place
San Francisco, CA 94102
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QBD = Addendum

AMADOR STREET INFRASTRUCTURE IMPROVEMENTS Contract No. 2852

SECTION 00 21 14

QUESTION ON BID DOCUMENTS (QBD) FORM

Potential Bidders must complete this QBD Form and submit to the address below no later than 3 business

days before the bid opening date.
City Use Only

Project: AMADOR STREET INFRASTRUCTURE Q5 NG
IMPROVEMENTS :
Received by:
Contract No. 2852 Date Received:

To: Port of San Francisco Addendum Issued? [ Yes [] No
Pier 1 Date Sent R -
San Francisco, CA 94111 ALESEHIRESPORSES

Phone: (415) 274-0526
Attention: Noel Aquino
Email: constructionbids@sfport.com

BIDDER’S QUESTION

Company Name: Date
Contact Name: Tel:
Title: Fax:
Check One Only (Use separate form for each specification and drawing question.)
[ Spec. Section: Paragraph(s):
[] Drawing Sheet: Detail(s):
Question:

CITY’S REPLY

[ Mark this box if the QBD can be answered by Bidder's review of the documents. Reply with
location(s) where the information can be obtained.

Reply:

By: Bureau/Firm: Date:

The reply is an answer to a Bidder's question. The reply does not change the Bid Documents unless the
information contained therein is issued in an Addendum. At the sole discretion of the City, the question and
reply may be returned to the questioner and distributed to all bidding general contractors for informational
purposes.

[2023.05.18 v1.98] 002114-1 Question on Bid Documents Form

AMADOR STREET INFRASTRUCTURE IMPROVEMENTS Contract No. 2852

SECTION 00 43 20

ACKNOWLEDGMENT OF RECEIPT OF ADDENDA

If Addenda to the Bid Documents have been issued for this Contract, please indicate receipt thereof by
filling in the appropriate Addendum number and filling in date received below. If there are any questions
on any Addenda that may have been issued, please contact Noel Aquino, Port of San Francisco, Pier 1,
San Francisco, CA 94111, telephone (415) 274-0526.

Addendum No. Date Received
Addendum No. Date Received
Addendum No. Date Received
Addendum No. Date Received
Addendum No. Date Received
Addendum No. Date Received
Addendum No. Date Received
Addendum No. Date Received
Addendum No. Date Received

A BID MAY BE RENDERED NONRESPONSIVE IF THE BIDDER DOES NOT ACKNOWLEDGE THE
RECEIPT OF ALL ADDENDA WHICH MAY HAVE BEEN ISSUED FOR THIS CONTRACT.

Note:  The above form is part of the Bid. Signing the Bid Form (Section 00 41 00) shall also constitute
signature of this form and Bidder acknowledges that information provided above is true and
correct.

END OF SECTION

[2021.01.12 v1.96] 004320-1 Acknowledgment of Receipt of Addenda



Site Visit/Bid Walk

Port staff escorted site visit on:

July 23, 2024 1:30 PM to 2:30PM
Park and meet at unpaved corner where Amador turns. Across from

Martin Marrieta Aggregates

Contact: Noel.Aquino@sfport.com
415-274-0526

= i

: Amador St

e s

L it

‘An alternative site visit may be schedul
directly with Noel
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Questions?

Bl .
s S5 =
, ;

Please Email:
Noel. Aquino@sfport.com
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