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The Opportunity 

The Port of San Francisco (“Port”) is proud to circulate this Request for Proposals 
seeking a partner to lease a historically successful ship repair facility and its related 
equipment (“the Shipyard”) that collectively is undergoing an unprecedented refresh of 
new investment. As a public agency the Port is seeking a partner that will fulfill the 
critical goals of continuous operations and associated employment to achieve financial 
returns for both the lessee and the Port.   
 
The Shipyard Site is located at Piers 68, 70, and Seawall Lot 349 near the intersection 
of 20th and Illinois Streets, and includes approximately 14.7 acres of land improved with 
numerous buildings and 17.4 acres of submerged lands. Additionally, the Shipyard 
includes significant Port-owned assets, including floating Dry Dock #2, floating Dry Dock 
Eureka, and an 8k ampere Shoreside Power System. 
 
Further, the Opportunity includes the ability to benefit from Port investments and 
agreements improving the operational profile at the Shipyard, both from the recent past 
and currently underway. These are described in more detail under “The Shipyard” below 
and include: 
 

 A $5 million project completed in 2008 that upgraded Dry Dock #2 to post-
Panamax lifting capacity. 
 

 A significant electrical system upgrade and power grid separation project 
currently underway and anticipated to be completed in April, 2018. 
  

 Construction of a new 19th Street extension off of Illinois Street to give the 
Shipyard a more direct access and minimize conflicts with new tenants in the 
area anticipated to be completed in April, 2018. 
 

 Demolition and removal of two structurally deficient buildings, creating 20,000 
additional feet of usable land area and other improvements to Shipyard facilities 
and buildings, currently underway and anticipated to be completed in April , 
2018. 
 

 A dredging project to include a dredging beneath Dry Dock #2 to a depth of 60 
feet and Wharf 4 East to a depth of 30 feet including dredge support costs such 
as testing, permitting management fees along with mobilization, deployment, 
fees and management costs. 
 

 A nearly-final Project Partnership Agreement with the U.S. Army Corps of 
Engineers for the continued dredging of the Central Basin, the access way into 
and out of the Shipyard.   
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I. Strategic & Project Objectives 
A successful Respondent will demonstrate an implementable strategy to retain, 
modernize and operate an important Port asset for the life of the lease. The Port’s goal 
for this RFP is to select the respondent who can best contribute in a substantial way to 
meeting the Stability, Renewal, Resiliency, Economic, Vitality, Engagement, 
Sustainability, and Livability objectives of the Port’s Strategic Plan:  
 
Stability 
Ensure sustainable employment and business opportunities at this vital Port asset.  A 
successful Respondent will refresh and modernize an important Port maritime asset; 
sustain continuous operations and employment; create and implement a feasible plan 
for capital improvements to the facilities including the maintenance, renewal, and 
possible replacement of the current dry docks.  
 
Renewal Objectives 
Deploy strong operational expertise and skill in maintaining dry docks and heavy 
industrial equipment to reanimate and sustain a critical maritime industrial use at the 
Port.  
 
Resiliency Objectives 
Successfully obtain business from the government and commercial ship repair markets; 
and navigate the current dynamics of these markets on the West Coast to maximize 
ship repair business in San Francisco in the face of increased competition and the 
inherently cyclical nature of the ship repair market.  
 
Economic Vitality Objectives 
Implement a business plan that provides the greatest likelihood of continuous and 
consistent operations in the face of periodic softness and cycles in the market for ship 
repair (potentially including the pursuit of ancillary maritime or industrial commercial 
activities to maintain steady work). 
 
Engagement Objectives 
Expand the Port’s outreach to underserved communities and implement a workforce 
training program to attract the next generation of shipyard workers.  
 
Sustainability Objectives 
Create and implement a feasible plan for repair, maintenance and capital improvements 
to the facilities including the renewal/replacement of the current dry docks, ensuring 
sustainable employment and business opportunities, and maintaining appropriate levels 
of stewardship with respect to the environment as well as all historic assets included in 
the leasehold. 
 
Livability Objectives 
Promote living wage jobs by providing industrial work opportunities in the City.  
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II. The Shipyard 
A shipyard has operated at this location on Port property for nearly 150 years. Ship repair 
has been a foundational San Francisco industry since the Gold Rush as one of San 
Francisco’s leading employers of skilled union crafts, in recent times employing an 
average of 250 highly-trained craftspersons year-round including twenty-two trades 
across ten local trade unions. Due to use of the Port’s Dry Dock #2, the Shipyard has 
continued this strong maritime tradition as one of only five ship repair yards remaining on 
America’s West Coast that can compete for the maintenance, repair and lay berthing of 
large-size vessels.  The Shipyard is a strategically located facility that supports the 
growing passenger cruise industry, government and defense fleets, the domestic oil 
refineries business, and regional Bay Area maritime passenger and harbor service 
support vessels.  
 
Maritime commerce is a core mission of the Port, and the Port of San Francisco’s 2010 
Pier 70 Preferred Master Plan for the larger Pier 70 area includes ship repair as a major 
sanctioned land use and goal for the area. The ability to provide maintenance, 
alteration, repair services for cruise ships, tankers, foreign and domestic bulk carriers 
and container ships, military vessels and local bay passenger vessels is critical to 
sustaining and supporting maritime commerce in San Francisco.   
 
Since 2005, the Shipyard was operated by BAE Systems San Francisco Ship Repair, 
Inc. (“BAE SF”) and its predecessor entities.  In 2015, the Port and BAE SF entered into 
a new twenty-year Port Lease commencing on May 1, 2015. On December 1, 2016, the 
parent company of BAE SF, BAE Systems Ship Repair, Inc. ("BAE Systems"), and 
Puglia Engineering, Inc. (“Puglia”) entered into a Purchase Agreement, pursuant to 
which BAE Systems agreed to sell Puglia 100% of the outstanding shares of its BAE SF 
subsidiary.  The Port, by way of a tri-party agreement between BAE SF, Puglia and the 
Port, consented to the transfer on December 30, 2016.   
 
Shortly after the acquisition closed, Puglia sued BAE Systems, alleging that BAE 
Systems had defrauded Puglia by, among other things, concealing information about 
the condition of the dry docks and the need for dredging at the Shipyard.  See Puglia 
Engineering, Inc. v. BAE Systems Ship Repair Inc., et al., S.F. Superior Court Case No. 
CGC-17-557087 (filed February 15, 2017).  Puglia is seeking damages and rescission 
of the Purchase Agreement.  Puglia named the Port as a defendant on its rescission 
and declaratory relief claims only.  BAE Systems responded to Puglia's suit by filing its 
own action against Puglia for breach of the Purchase Agreement in the United States 
District Court for the Southern District of New York.  See BAE Systems Ship Repair, Inc. 
v. Puglia Engineering, Inc., SDNY Case No. 17-CV-1287 RJS (filed February 21, 2017).  
The Port is not a party to the New York action.    
 
On July 12, 2017, the Port and BAE Systems entered into a settlement agreement 
covering all their claims relating to the Shipyard.  Under the settlement agreement, the 
Port will receive $4.9 million in settlement of all claims against BAE Systems.  Through 
this settlement agreement, the Port also extracted itself from the dispute between Puglia 
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and BAE Systems over the validity of the Purchase Agreement.  The litigation between 
Puglia and BAE Systems is on-going in both the San Francisco and New York cases. 
 
The litigation documents are available through the web sites of each court.  The SDNY 
electronic filing web site is:   https://ecf.nysd.uscourts.gov/cgi-bin/login.pl.  The SF 
Superior court documents can be viewed by using the "on line service" / "case query" 
feature on the San Francisco Superior Court website, at http://www.sfsuperiorcourt.org/  
 
With respect to the operation of the Shipyard, in light of the dispute between BAE 
Systems and Puglia, the Port entered into a Tolling and Interim Operating Agreement 
with Puglia in an effort to sustain continued use of the Shipyard and retain jobs.  That 
agreement expired on May 27, 2017, and Puglia then abandoned the Shipyard.  Since 
May 27th, the Port has been paying all expenses for maintaining the Shipyard in a safe, 
secure, and steady-state and plans to do so for the next several months while it 
prepares the site for the next tenant Shipyard operator. The Port’s development 
agreement with Historic Pier 70, LLC (“HP70”)/Orton Development, Inc. (“ODI”) for the 
adaptive reuse for the adjacent historic buildings along 20th Street provides a 
mechanism for HP70 to perform Port required tasks that assist in the harmonization of 
utilities and other infrastructure between HP70’s development and the Shipyard. Using 
this provision, HP70 has hired five former Shipyard employees to assist in such efforts 
and to keep the yard safe and secure during this interim period. During this period, the 
Port has also taken steps to remove abandoned hazardous materials from the site, 
inventory fixtures, equipment and personal property left behind, reassess the condition 
of the buildings and Port’s equipment, including the dry docks, and perform other 
housekeeping tasks to improve the site.  
 
Currently, the Shipyard includes approximately 14.7 acres of land improved with 18 
buildings and 17.4 acres of submerged lands.  (see Appendix A-1, Site Proximity Map; 
Appendix A-2, Site Detail Map; and Appendix B, 2017 Engineering Consultants’ 
Facilities Conditions Surveys, Structural Assessments and High-Value Equipment 
Inventories) contains a list of reports that address conditions at the Shipyard, some of 
which are discussed in more detail below. 
 
Traditionally ship repair has generated significant employment in San Francisco. A 
primary objective of the RFP is for Respondents to generate and maintain continuous 
job opportunities at the Shipyard. Without representation or warranty, Port provides the 
following information regarding labor agreements during prior operations of the 
Shipyard.    Respondents must conduct their own diligence regarding these issues:   
 
Prior operators of the Shipyard were signatory to collective bargaining agreements with 
ten trade unions, including:    Boilermaker-Blacksmith Workers Local 549, International 
Association of Machinists Local 1414, International Brotherhood of Electrical Workers 
Local 6, Laborer’s Local 886, Marine Carpenters Local 2236, Operating Engineers Local 
3, Painters Local 1176, Sheet Metal Workers Local 104, Teamsters Local 2785 and UA 
Plumbers & Pipefitters Local 38.  Each union’s collective bargaining agreement included 
participation in industry pension trust funds.    The pension trust funds are expected to 

https://ecf.nysd.uscourts.gov/cgi-bin/login.pl
http://www.sfsuperiorcourt.org/
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assess the prior operators for additional payments of so-called “withdrawal liability” to 
fund the benefits accrued while employees covered by the collective bargaining 
agreements worked at the Shipyard.    Port understands that the total amount of 
withdrawal liability is currently estimated at between $30 and $35 million, but most of 
the pension trust funds have not yet evaluated or sought payment of such amounts and 
are not likely to do so before the end of their respective fiscal years.  
 
Under the settlement agreement between the Port and BAE Systems Repair, Inc., BAE 
Systems has agreed not to assert any claim for withdrawal liability against the new 
operator of the Shipyard, provided that the new operator does not assert any such claim 
against it.   However, unless the new operator expressly assumes withdrawal liability, it 
is not expected that the new operator would be liable for past withdrawal liability. 
 
Port Improvements 
The Port is utilizing settlement funds and its own capital to fund several projects to 
improve the operational profile at the Shipyard.  As noted, Port anticipates that these 
projects will be complete by the time the new operator takes possession or, in some 
cases, shortly thereafter. These include:  

 

 Shipyard Power Relocation and High Voltage Redistribution:  
The Port has fully funded and is executing a $3 million Shipyard power relocation 
and high voltage Power Relocation and High Voltage Redistribution project being 
undertaken by HP70 that will replace aged electrical infrastructure throughout the 
Shipyard; remove, replace, and properly dispose of all PCB oil-containing 
transformers and electrical equipment located at the Shipyard; and install new 
switch gear and power routing equipment that will allow for more efficient and 
effective power consumption and use. The work will extend through at least April 
2018 and will result in periodic disruptions to electrical service.  Electrical 
disruptions should not exceed duration of more than one week depending on the 
particular infrastructure equipment being upgraded. There may be additional 
intermittent shut downs lasting from 8 to 24 hours. It is anticipated that this may 
occur approximately six times during the project.  The new Shipyard operator will 
need to coordinate access and operational issues with HP70 and its contractors 
to minimize disruption to the Shipyard operations. A detailed project schedule will 
be provided as it becomes available for coordination purposes.  See (Scope of 
Work to be Completed in Conjunction with New Lease Appendix C) for a detailed 
scope for this work. 
 

 Building Demolition and Other Improvements to Facilities and Buildings: 
The Port intends to work with HP70 to demolish Buildings 38 and 119 to open up 
approximately 20,000 sq. ft. of paved land that is centrally located within the 
Shipyard for the operator’s use.  The Port expects this work to be completed prior 
to delivery under the new lease.  
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 Pier Repair: 
The Port will fund and have HP70 repair a portion of the high water platform 
leading from shoreline to Dry dock #2.   
 

 Additionally the Port will fund the repair of the South Wall of Building 105. The 
Port expects this work and possibly other similar tasks to be completed prior to 
delivery under the new lease 
 

 Dredging 
The Port will plan, obtain all required regulatory approvals and conduct dredging 
under Dry dock #2 to 60’ MLLW and under Wharf 4 East to 30' MLLW.  The Port 
intends to complete work at these two dredging locations as soon as practicable 
after the opening of the next available dredge window in June 2018.  The actual 
dredging locations and volumes will be collaboratively finalized with input from 
the new operator with respect to its business plan and proposed operations 
during exclusive negotiations for the lease. The Port will also entertain using 
these funds for other purposes that will benefit the new operator’s commercial 
operations, such agreement will be within the sole discretion of the Port.  All 
subsequent dredging activities will be the sole responsibility of the tenant.  
 
The Port may undertake other projects as well that are smaller in nature and 
scope.  

  
III. Site Setting 
The Shipyard is located in the Southern Waterfront area of the Port of San Francisco, 
which is the waterfront area extending from Central Basin to India Basin, or roughly 
between Mariposa Street and Hunters Point Boulevard.  The Southern Waterfront has 
undergone great change in the last 20 years, most notably in creating the current mix of 
high density housing, commercial, and heavy industrial uses. The Port has worked 
extensively with the surrounding neighborhoods, community groups, and its 
development partners to protect the heavy industrial uses of the Shipyard and respect 
its need for 24-hour-a-day utilization in order to retain jobs for skilled labor.  Retention of 
the shipyard business and related employment opportunities are supported and 
embraced by the adjacent communities.   

IV. The Port of San Francisco 
The Port of San Francisco is an enterprise department of the City and County of San 
Francisco California.  The five-member Port Commission, appointed by the Mayor and 
approved by the Board of Supervisors, oversees the operation of the port’s land and 
facilities by Port staff.  The Port Commission, acting in its proprietary capacity as 
landlord, has authority to approve an agreement to enter a lease with the selected 
Respondent and must approve any final lease and related documents for the lease of 
the Site and any improvements thereto. 
 

The port area under the Commission's control comprises nearly eight miles of waterfront 
lands, commercial real estate and maritime piers from Hyde Street on the north to India 

https://en.wikipedia.org/wiki/California
https://en.wikipedia.org/wiki/Mayor_of_San_Francisco
https://en.wikipedia.org/wiki/San_Francisco_Board_of_Supervisors
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Basin in the southeast. The list of landmarks under Port control include Fisherman's 
Wharf, Pier 39, the Ferry Building, AT&T Park (formerly SBC Park and Pacific Bell Park) 
and Pier 70 at Potrero Point.  

V. Site and Equipment Condition and Related Due Diligence 
The Port will disclose all known building conditions, environmental conditions, and 
general facility conditions to all potential bidders.  In an effort to accurately describe 
conditions at the Shipyard to prospective Respondents, the Port retained GHD-Telamon 
Engineering Consultants, Inc. and Collins Engineers Inc. to perform a thorough 
engineering assessment of both Dry Dock #2 and Dry Dock Eureka.  The resulting 
reports are attached as (Appendix D) and provide an in-depth analysis of the operating 
condition of both dry docks including underwater analysis of the hull components and 
ultrasound thickness gauge measurement results.  These inspections were performed 
by a four-person team consisting of one professional engineer diver and three 
supporting engineer divers.  Additionally the Port retained Moffatt & Nichol|AGS Joint 
Venture to complete a facility condition inspection and inventory of the current buildings, 
utilities and equipment of the Shipyard, attached as (Appendix B). In terms of dredging, 
the Port has received final dredge reports and bathymetric soundings from Anchor 
Q.E.A that show water depth under the two dry docks as well as the other working 
berths within the shipyard, 3-West, 3-East, and 4-East, as of April 2017.  These reports 
are attached as (Appendix E). 
 
To ensure adequate time and opportunity for complete due diligence the Shipyard will 
be open for inspection to any and all potential Respondents on three separate dates: 
August 29, 31, and September 6, 2017. These opportunities will include access to all 
areas open for lease under this RFP:  buildings, cranes, piers, substructures and both 
dry docks. Regarding the dry docks specifically, the interior areas including wing walls, 
ballast tanks, and pump house will be available all three days.   
 
VI. Key Lease Terms 
The actual terms of the lease will be negotiated with Port Staff and are subject to final 
approval by the Port Commission. To inform respondents and provide a first step in 
exclusive negotiations a proposed form lease including expected provisions based on 
the terms of this RFP is attached as (Proposed Form of Lease Appendix F).   
 
Premises, Facilities and Equipment 
The Shipyard is located at Piers 68, 70, and Seawall Lot 349 near 20th and Illinois 
Street. Respondents must propose a specific footprint for the premises under the lease.  
Except as otherwise provided, all buildings within the premises will be in the lease and 
must be maintained by the successful Respondent.  Additionally, the Port-owned 
equipment, including the dry docks and Shoreside Power System will be leased and 
maintained by the new tenant.  
 
There are also two buildings which are optional additions to the premises area: 
 

https://en.wikipedia.org/wiki/Fisherman%27s_Wharf,_San_Francisco,_California
https://en.wikipedia.org/wiki/Fisherman%27s_Wharf,_San_Francisco,_California
https://en.wikipedia.org/wiki/Pier_39
https://en.wikipedia.org/wiki/San_Francisco_Ferry_Building
https://en.wikipedia.org/wiki/AT%26T_Park
https://en.wikipedia.org/wiki/Pier_70,_San_Francisco
https://en.wikipedia.org/wiki/Potrero_Point
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 Building 36  This building is currently used as the machine shop.  It is a 
corrugated steel building, 200' long by 60'9" wide by 47' high. This building 
sheltered welding operations from the elements.  

 

 Building 6  This building is currently subject to access limitations and other 
restrictions on use due to its structural condition.  The building is 512’ long x 72’ 
wide x 52’ high (on structural concrete floors) – a tall metal warehouse with a 
covered loading dock on its west side. It has corrugated steel siding and roofing, 
steel sash windows, and a large, rolling metal door on its north end. The concrete 
floor slab rests on creosote-treated, 12” diameter Douglas fir piles, over the 
water.   
 

See (Appendix G for Rapid Condition Surveys) of the two buildings.  Because of their 
location at the periphery of the Shipyard, these buildings present opportunities for reuse 
for ship repair operations or in relation to other adjoining uses.  The Port’s priority is a 
functional and efficient shipyard operation so respondents are requested to indicate if 
they wish Building 6 or Building 36 to be included in the premises if they are selected for 
lease negotiations.   
 
If Building 6 is included in the respondent’s proposed premises then Respondent must   
include funding and repair strategies in its Facility Renewal Plan as needed to place the 
building into productive use.   
 
If Building 36 is included in the respondent’s proposal, then its Facility Renewal Plan 
must include funding and repair strategies as needed to keep the building in productive 
use. 
 
Capital Investment and Facility Renewal  
Respondents and Port will agree on a Shipyard Facility Renewal Plan that will detail the 
strategies by which the selected respondent will finance and implement renewal and, 
potentially, replacement of Shipyard facilities, buildings and equipment as needed to 
maintain successful operating conditions over the life of the lease and beyond.  
 
Minimum Rent 
The Port will require a minimum annual rent under the Lease.  This amount may vary 
over time depending on the specific terms of the selected proposal.  Accordingly, each 
Respondent will propose a minimum annual rent as incorporated in and demonstrated 
as feasible by its proposed Business Plan.   
 
Participation Rent 
The Port also expects to participate in gross revenues and sales of the business 
through participation rent.  Participation rent will be payable at a rate to be proposed.  
For context, participation rent under the prior lease was set at 3.3% of gross revenues 
to the extent it exceeded an annual minimum rent of $1.26 million. Proposers are invited 
to bid a higher or lower percentage as appropriate. Further, Proposals may include a 
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tiered schedule that increases the participation percentage over time and/or as revenue 
thresholds are reached.  
 
Term 
Proposals must include no less than a ten-year initial term.  Respondents may propose a 
longer term or lease extension options as appropriate in relation to amortization of 
investment under their associated Business Plan and Facility Renewal Plan.     
 
Proposed Form of Lease 
The successful Respondent will be required to enter into a lease to be negotiated by 
and between the Port and Respondent and approved by the Port Commission.  A 
proposed form lease is attached hereto as Appendix F (the “Proposed Form of Lease”) 
and reflects the business terms of this RFP that the Port expects to negotiate with the 
selected respondent.  However, the final lease may be substantially different to: a) 
reflect the business terms negotiated between the successful Respondent and the Port; 
b) incorporate any City requirements adopted after the drafting of the proposed form of 
lease; and c) incorporate any other provisions desired by the Port Commission or 
negotiated by the parties. 
 
VII. Evaluation of Proposals 
 
Scoring Criteria 
The Port Commission will select a Respondent for award of the opportunity with whom 
to enter into exclusive negotiations. The Respondent must have the demonstrated 
ability to deliver a project that meets the Port’s Project Objectives. The Port intends to 
use the following criteria in evaluating the responses to this Request for Proposals: 
 
The table below summarizes the selection criteria and scoring the written submittals and 
the oral interviews. This process is described in greater detail in the next Section 
(Evaluation and Determination) below. 
 
Minimum Qualifications.   
Respondents must provide verifiable evidence that they satisfy the following minimum 
qualifications: 

 Verifiable ten years of experience operating a shipyard and dry dock facility 
similar in size and capacity to the Pier 70 Shipyard. 

 Verifiable experience operating a shipyard and dry dock facility within the past 
seven years similar in size and capacity to Pier 70 shipyard.  

 Verifiable experience repairing ships for markets that include Cruise, Federal 
fleets, commercial cargo and tugs/ barges. 

  
Scoring Criteria  
The following criteria and the related submittals described below will be used in the 
evaluation of each Respondent that meets the Minimum Qualifications.  

A. Restoring Ship Repair Operations, Dry Dock Certification, Continuous 
Operations and Employment, Business Plan, and Capital Investment Plan  
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40 points 

  The successful Respondent will propose a Facility Renewal Plan that:  sets forth 
the strategies by which it will finance and implement renewal and, potentially, 
replace of Shipyard facilities, buildings and equipment as needed to maintain 
successful operating conditions over the life of the lease  

 The successful Respondent will propose a sustainable Business Plan that 
explicitly details its plans for continual and sustainable operations and 
employment at the site including any ancillary shipbuilding or industrial 
fabrication business lines to address periodic softness in the ship repair market  

 Verifiable five years of experience demonstrating the Respondent possesses 
the knowledge and expertise operating a shipyard and dry dock facility for at 
least one port, municipality or government client. 

 
B. Qualifications/Experience of Respondent and Financial Strength  

25 points 

 The successful Respondent will detail demonstrated and verifiable experience of 
operating a full-service shipyard including sound management and marketing 
plans that demonstrates a strategy for the promotion of Shipyard business at Pier 
70.   

 Each Respondent must provide annual gross revenue for the last 10 years of 
operation 

 Each Respondent must provide verifiable source of funds for the initial capital 
investment and ongoing capital needs (cash, loan types) 

 The successful Respondent must demonstrate the ability to provide adequate 
financial assurances to guarantee performance (through minimum net worth 
requirements or a corporate guarantee or similar mechanism(s)) to ensure its 
ability to implement and sustain its business plan over the term of the lease.  In 
addition, the standard Port financial deposits will be required to cover rent and 
environmental risks 

 Demonstrate economic and financial capacity to undertake the operation and 
lease of the Pier 70 Shipyard by providing the following documents to the Port for 
evaluation: 1. Original of three (3) commercial recommendation letters, including 
one (1) from a banking institution. 2. Audited by a Certified Public Account (CPA)  
financial statements for the last five (5) years. 3. Federal and State Income tax 
returns for the last five (5) years 
 

C. Workforce Local Business Obligation and Community Engagement  
20 points  

 The successful Respondent will propose a Workforce Development Plan 
detailing its proposed strategies, including staffing levels and a detailed program 
for providing effective on-the-job training for San Francisco residents, to grow the 
supply of skilled workers needed to support and sustain the Shipyard facility 
going forward. 

 The successful Respondent will describe its Local Business Utilization Plan, 
including Local Business Enterprise (LBE) professional and service providers 
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hired by Respondent for the design, permitting and construction phases and/or 
maintenance, janitorial, suppliers and vendors. 

 The successful Respondent will propose a community engagement plan and 
demonstrate experience in participation or active involvement with adjacent 
neighborhoods or interest groups. 

 The successful Respondent will describe employment strategies and levels to 
ensure a stable and skilled workforce that supports its Business Plan and 
maintains labor-management peace at the Shipyard. 
 

D. Proposed Minimum Rent and Participation Rent  

 15 points 

 The successful Respondent will propose an annual minimum and participation 
rent that reflects the fair market value of the operation and results in a fair return 
to both parties.  

 

Criteria Written 
Submittal 

Oral Interview 

A. Restoring Ship Repair Operations, Dry 
Dock Certification, Continuous Operations 
and Employment, Business Plan, and 
Capital Investment Plan 

40 40 

B. Qualifications/Experience of Respondent 
and Financial Strength 
 

25 25 

C. Workforce Local Business Obligation 
and Community Engagement 
 

20 20 

D: Proposed Minimum Rent and 
Participation Rent  
 

15 15 

Total Points   
(200 maximum points combined) 

100  Points 100  Points 

 
Evaluation and Determination 
The Port will review each Proposal for an initial determination of responsiveness in an 
Initial Screening Process.  The following elements will be reviewed during the Initial 
Screening Process: Proposal completeness, compliance with format requirements; and 
meeting the Minimum Qualifications.  Proposals are not scored during the Initial 
Screening Process. Initial Screening is a pass/fail determination as to whether a 
Proposal meets the threshold requirements described above.  A proposal that fails to 
meet these requirements will not be eligible for consideration in the Evaluation Process 
described below.  The Port reserves the right to request clarification from a Respondent 
prior to rejecting a Proposal for failure to meet the Initial Submittal requirements. 
Clarifications will be limited exchanges between the Port and the Respondent for the 
purposes of clarifying certain aspects of the Proposal, and will not give the Respondent 
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the opportunity to revise or modify its Proposal.  Proposals that meet the Initial 
Submittal requirements shall continue to the Evaluation Process described below.    
 
At any stage of the process, Port staff and/or Port’s consultants, may contact references 
and industry sources, investigate previous projects and current commitments, and 
perform other due diligence in order to confirm the qualifications of the Respondents. 
The written submittals will be reviewed and evaluated by a panel selected by Port staff, 
consisting of up to five individuals with collective experience in Shipyard operation, real 
estate development and construction, and workforce training (as so constituted, the 
Advisory Panel). In addition, one of the members of the Advisory Panel may be a 
member of the community such as a member of the Central Waterfront Advisory Group 
(CWAG). The Advisory Panel will be advised by Port staff and/or Port’s independent 
consultants who will independently analyze the business plans, financial submittals and 
other related financial qualifications of Respondents. 
 
The Advisory Panel will review, evaluate and score all of the written proposals that meet 
the Initial Submittal requirements. The Advisory Panel’s scoring of the written proposals 
will be worth 100 points as described above. 
 
Following the evaluation of the written proposals, up to five of the highest scoring 
Respondents may be invited to interviews with the Advisory Panel.  Interviews will 
consist of standard questions asked of selected Respondents, and specific questions 
regarding individual proposals. Interviews will be worth 100 points. Points awarded for 
interviews will be separate from the points awarded from the written submittal process 
and will be of equal weight as the written scores. The lead staff of the Respondent 
should be present for the interview as well as the lead staff of any partners, including 
Local Business Enterprise firms.  
 
Following the Advisory Panel interviews, selected Respondents will be invited to make 
an additional presentation before a public meeting of the Port Commission.  Subsequent 
to such Commission meeting, Port staff will select the most qualified Respondent and 
make a final recommendation to the Port Commission.  The Port Commission in its sole 
discretion will make the final selection to award the opportunity and enter exclusive 
negotiations with a selected Respondent and, ultimately, decide whether to enter into a 
lease and the terms of any lease. 
 
VIII. Submittal Requirements  
Six (6) numbered sets of the information requested below shall be submitted to the Port, 
with the exception of Financial Capacity materials (Item B below), two (2) copies of 
which are to be submitted to the Port under separate cover.  In accordance with the 
Sunshine Ordinance (Section 67.24(e) of the San Francisco Administrative Code), all 
responses and other communications from interested parties shall be open to inspection 
by the public upon request, immediately after a contract is awarded.   Net worth and 
other financial data materials submitted by a Respondent will be kept confidential until 
and unless that Respondent is awarded the opportunity. 
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A.  Restoring Ship Repair Operations, Dry Dock Certification, Continuous 
Operations and Employment, Business Plan, and Capital Investment Plan  

 
A.1 Describe the intended role of each partner in the implementation of the 
operation of a shipyard and dry dock and the responsible entity in the 
organizational structure. Provide a detailed schedule of proposed capital 
investment for improvements called for under the Facility Renewal Plan 
 
A.2 Identify, describe, and provide photographs of other shipyard and dry 
docks you have operated. 
 
A.3 Provide a proposed Business Plan reflecting marketing and operational 
strategies, a financial pro forma with projected sales, revenue to the Port, 
expenses and net income, with a demonstrated outcome of fully satisfying all 
lease requirements and supporting the Facility Renewal Plan through the cash 
flow from the operation and/or other identified and available sources. Include 
any plans for ancillary uses and/or industrial fabrication that would enhance 
operations and revenues during periodic slow-downs in the ship repair business.  
The Business Plan should address all relevant aspects of this RFP, including the 
provisions of “City and Port Requirements” below.  
 
A.4   Provide a Facility Renewal Plan setting forth the strategies by which 
Respondent will finance and implement renewal and, potentially, replacement of 
Shipyard facilities, buildings and equipment as needed to maintain successful 
operating conditions over the life of the lease and leases the site in good 
operable condition at the Lease’s expiration date.  These strategies should 
optimize use of the site facilities, both dry docks, all overhead and landside 
cranes and the shore side power system, and their contribution to the Business 
Plan. 
 

 A.5 Continuous Operations – The successful Respondent will demonstrate a 
Business Plan for continued, uninterrupted Shipyard operations. 
 

B. Qualifications/Experience of Respondent and Financial Strength 
 
B.1  Provide evidence of access to equity capital and financing resources to 
carry out the sustainable operation of the Shipyard.  
 
B.2 Identify the type of legal entity that would contract with the Port, including 
any and all joint venture/limited partners and percentage interests and 
capital/equity committed to the entity. Identify all entities that are LBEs. Provide 
Articles of incorporation, certificate of formation, partnership agreement, or 
other formation documents; By-laws, operating or joint venture agreement or 
any other governing documents; and a Resolution of the Board of Directors 
or governing organization, as the case may be, authorizing the participation in 
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the RFP process. Income Tax Return Submission Certificate issued by the 
Internal Revenue 

 
B.3 Provide the most recent available credit report and audited financial 
statements for the past five (5) years. 
 
B.4 Provide recent history (last 5 years) in obtaining financing commitments.  
 
B.5 Provide source of capital for funding the proposed Shipyard capital 
investment as described in Facility Renewal Plan. 
 
B.5 Provide a summary of the organizational and capital structure for the 
proposed tenant entity. 
  
B.6 Describe sources of financing for the initial physical improvements to be 
installed at the Site and for activities set forth under the Facility Renewal Plan. 
 
B.7 Describe sources of working capital to cover operating costs and to 
adequately maintain operations at a high level from the start-up period and 
through cyclical variations in revenue production. 

 
B.8 Provide pro forma cash flow projections showing revenue by type, 
operating expenses, net operating income, use of capital, debt service and net 
cash flow. 
 

B.9. Provide information regarding any environmental violations and or citations 
(along with any resulting fines) Respondent has received in the past five (5) 
years, including third party environmental lawsuits.  Response should include the 
dates the violations occurred, an explanation of the causes and duration of the 
violation, whether the violation is ongoing, a summary of actions that were taken 
to address the violation, and steps taken to prevent reoccurrence. 
 
B.10 Describe the role and provide resumes describing the relevant experience 
and qualifications of the project manager and key members of Respondent’s 
team identified that would implement this project.  Give the name, telephone 
number and address for at least three (3) business references.  Do not list the 
Port.  The Port may, but is not obligated to, contact any or all of these 
references. 

 
B.11 Describe the key consultants and relevant experience, including but not 
limited to financial, marketing, engineering, and architectural/design consultants.  
Describe engagement of LBEs as participants in the project.  
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C. Workforce Plan Training and Strategies & Community Engagement 
 

C.1 Respondent’s Workforce Plan and Strategies and Community 
Engagement must describe in detail a program for Workforce Development and 
training. Respondent must expand the Port’s outreach to underserved 
communities and implement a workforce training program to attract the next 
generation of shipyard workers. 
 
C.2 Respondent’s Local Business Utilization Plan, including Local Business 
Enterprises (LBE) professional and service providers hired by Respondent for the 
design, permitting and construction phases and/or maintenance, janitorial, 
suppliers and vendors. 
 
C.3 Proposal must include a community engagement plan and demonstrate 
experience in participation or active involvement with adjacent neighborhoods or 
interest groups. 

 
C.4 The Port Commission encourages the participation of Local Business 
Enterprises (“LBEs”) and CMD-Certified Small and Local Economically 
Disadvantaged Business entities in this RFP opportunity. Respondents are 
encouraged to include a Local Business Enterprise as a partner either in 
providing specific goods or services such as community outreach engagement 
and development, operations, maintenance, security or managing the retail or 
other operations as an actively participating partner of the Respondent as it 
relate to this opportunity.  
 
D Proposed Minimum Rent and Participation Rent  
 
D.1 Minimum and participation rent proposal; rent escalations and adjustments to 
market.     
 
Each Proposer must submit an Earnest Money Deposit in the amount of Twenty 
Five Thousand Dollars ($25,000.00) payable to the Port in the form of a cashier’s 
or certified check.  This deposit shall be returned to all Respondents except the 
Respondent with whom the Port enters into exclusive negotiations. 

  
 Each Proposer must submit an executed original of the Statement of Ability to 
Comply with City and Other Governmental Requirements and Agreement to 
Conditions, the form of which is attached as Statement of Ability to Comply with 
City and Other Governmental Requirements and Agreement to Conditions 
(Appendix H), signed by an authorized representative of the Respondent. 

  
Submittal Format 
Information provided must be submitted with the following format detailed above, 
identifying each item by letter and number.  A Proposal submitted with incomplete or 
missing forms, or received after the submittal deadline will be deemed non-responsive 
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and will be rejected.  After a Proposal has been submitted, no modifications to the 
Proposal will be allowed. 
 
List of Reports and Acknowledgement of Receipt  
Each Respondent is required to submit a completed List of Reports and 
Acknowledgement of Receipt, See Appendix I: List of Reports and Acknowledgement of 
Receipt.  
 
Port Leasing Application 
Each Respondent is required to submit a completed Port Leasing Application, see 
Appendix J: Port Leasing Application.  
 
Submittal Deadline 
Submittals must be delivered by hand to the Port of San Francisco, Pier 1, San 
Francisco CA 94111, no later than 2:00 P.M. PST on September 22, 2017. 
 
All responses must be addressed to the attention of Jeffrey A. Bauer, Project Manager, 
and marked “Request for Proposals: Pier 70 Shipyard.” 
 
IX. Project Approvals 
The Respondent’s specific plans for the Site will require various regulatory permits and 
approvals, and each Respondent is solely responsible for determining permits and 
approvals that will be required for the operations proposed at the Site and for obtaining 
such permits and approvals.  The following information is intended to help Respondents 
in this determination, but is not a complete summary of all required permits or approvals 
or a representation that any required permits or approvals will be required or can be 
obtained. Respondents must conduct their own diligence regarding these issues.  
 
State of California Stormwater Pollution Prevention Permits 
A successful respondent will be solely responsible for obtaining permit coverage for 
stormwater pollution prevention, including coverage under the California State Water 
Resources Control Board National Pollutant Discharge Elimination System (“NPDES”) 
Industrial General Stormwater Permit (IGP) Order No. CAS000001, 2014-0057-DWQ 
and NPDES Permit No.CAG032012, Order No.R2-2017-0027, General Waste 
Discharge Requirements for Discharges from Dry Dock Operations in the San Francisco 
Bay Region.  A successful respondent will be solely responsible for implementing permit 
requirements, including but not limited to, implementation of structural and non-
structural (administrative) best management practices (BMPs), and development and 
implementation of a Stormwater Pollution Prevention Plan (SWPPP).  A SWPPP has 
been previously written for the Pier 70 Shipyard and may be modified to address the 
requirements of the successful respondent’s business model.  Accordingly, each 
respondent’s Business Plan should acknowledge and address these requirements. 
 
Respondent is advised that the Shipyard was designated an IGP Level 1 status facility 
during previous ship repair operations at the facility.  The IGP sets numeric action levels 
that serve as limits for pollutants at industrial facilities; if a facility’s stormwater samples 
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exceed those limits, the facility’s status is elevated from Baseline to Level 1 status 
under the permit.  A Level 1 status facility is required to have a Qualified Industrial 
Stormwater Practitioner prepare a Level 1 Exceedance Response Action Report 
specifying best management practices to be implemented to reduce pollutant levels at 
the facility.  Respondent is advised that BAE Systems considered construction and 
implementation of structural BMPs at the Shipyard and commissioned the design of a 
stormwater collection system for portions of the facility.  The proposed stormwater 
collection system has not been constructed at the facility.  Final detailed drawings for 
system construction are available.  A successful respondent may determine that a 
stormwater collection system is not technologically or economically feasible and may 
explore other structural or non-structural BMPs to reduce pollutant load in facility 
stormwater effluent to below NALs. 
 
The Shipyard will be initially designated as a Baseline status facility when the 
successful respondent obtains IGP coverage as the new Shipyard operator.  The 
successful respondent will be solely responsible for collecting stormwater samples and 
preparing an Annual Monitoring Report for submission to the State Water Resources 
Control Board each July.  The Annual Monitoring Report will include an evaluation of 
stormwater sample results to determine if the facility is in violation of stormwater NALs.  
Should the Shipyard facility be elevated from Baseline to Level 1 status, as determined 
by the successful respondent’s environmental sampling, the successful respondent, as 
IGP permittee, will be solely responsible for evaluating, selecting, and constructing, as 
applicable, additional facility BMPs as required by the IGP, which may or may not 
include structural site improvements.  Any and all site alterations are subject to review 
and approval by the Port, acting in its regulatory capacity, through the Port Building 
and/or Encroachment permit process. 
 
State Lands Commission and the Public Trust  
The majority of Port properties were historically composed of tide and submerged lands 
owned by the State and subject to the common law public trust doctrine.  Public trust 
lands are held in trust on behalf of the people of the State for purposes of navigation, 
fisheries and commerce.   Tide and submerged lands remain subject to the trust even 
after they have been filled, unless the trust is terminated by the Legislature.  The State 
Lands Commission (“SLC”) manages the States trust lands, and has oversight authority 
over trust lands granted by statute to local agencies.   
 
The State’s lands in San Francisco, including portions of Pier 70, were transferred in 
1969 to the City pursuant to the Burton Act, subject to the public trust and other 
requirements of the Burton Act.  Other portions of Pier 70 were acquired later by the 
Port.  Due to Pier 70’s complicated title history, the trust status of much of the site is 
uncertain.  However, a 2011 state statute (AB 418) authorizes the Port and the SLC to 
enter into a trust exchange to establish the location of the trust at Pier 70.  As part of the 
exchange, most of the shipyard property will be impressed with the trust.  
 
Ship repair is considered a use that is consistent with the purposes of the public trust 
and thus permitted on trust land.  The Port has worked closely with SLC on numerous 
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San Francisco waterfront projects over the years and has obtained trust consistency 
letters from SLC when necessary. 
 

Historic Preservation Process 

The greater Pier 70 area is the 68 acre Union Iron Works/former Bethlehem Steel 
Shipyard.  The entire historic shipyard property (including the 15 acre active ship repair 
yard) was listed in the National Register of Historic Places as the Union Iron Works 
Historic District by the Port in 2014. The maritime history of the site qualified the historic 
shipyard property for national recognition as a significant historic resource. The Port 
works with its development partners and tenants to foster the stewardship of the historic 
district to ensure that its contributing resources are preserved.  One of the principal 
ways that this is done is through its staff design review process and by the review of 
repair, alteration, and construction activities within the district for consistency with the 
Secretary of the Interior’s Standards (Secretary’s Standards) for the Treatment of 
Historic Properties.  While this review is a required part of the Port’s permitting process 
the Port encourages development partners and tenants to consult with staff early to 
determine the feasibility of projects at the conceptual stage in order to better integrate 
the principles embodied in the Secretary’s Standards into the projects, thereby 
improving their consistency with the Secretary’s Standards and facilitating their success 
in the planning approval process including compliance with applicable CEQA 
environmental review requirements. 
 
San Francisco Bay Conservation and Development Commission (“BCDC”) 

The San Francisco Bay Conservation and Development Commission (“BCDC”) 
 is a state agency with jurisdiction over the San Francisco Bay and the first 100 feet 
inland from its shoreline. The agency regulates new bay fill, dredging and changes in 
use. BCDC regulates new development, as well as improvements and use of Port 
structures within its jurisdiction to ensure that maximum feasible public access to and 
along the Bay is provided and that areas are protected and reserved for water 
dependent uses.  Landside uses and structural changes within 100’ of the shoreline are 
governed by BCDC’s plans and regulations. For major leases and most renovation of 
Port structures, BCDC along with its Design Review Board review these projects in 
conformance with the BCDC San Francisco Bay Plan and the San Francisco Waterfront 
Special Area Plan and issue Permits with the leaseholder and the Port as co-applicants. 
Currently, the Port holds a BCDC Permit for dredging outside the Shipyard premises. 
The new operator will be required to obtain a BCDC Permit if it wishes to make 
improvements at the site that involve placing new fill, extracting material (other than 
what is currently permitted), or making any substantial change in use of any water, land 
or structures within BCDC’s jurisdiction.  
 
Business Licenses 
Respondent will be solely responsible for obtaining required licenses associated with its 
proposed use of the Site, including, but not limited to, those from the City’s Department 
of Public Health and Treasurer/Tax Collector. 
 
Central Basin Navigation Channel   
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The Port of San Francisco is currently partnering with the United States Army Corps of 
Engineers (USACE), in the form of a Project Partnership Agreement (“PPA”), to 
designate the Pier 70 Central Basin as a new Federal deep draft navigation channel to 
improve commercial transportation efficiencies, safety, and access to the Pier 70 

Shipyard.  Central Basin is the in‐bay approach to the Pier 70 Shipyard.  The Port, as a 
non-Federal project sponsor, requested assistance from the USACE to provide and 
maintain access for deep-draft vessels to the Pier 70 Shipyard and executed a Federal 
Cost Sharing Agreement dated June 21, 2013 and Project Management Plan (July 2, 
2013) with USACE.  Subject to USACE’s declaration that the Central Basin is a federal 
channel, which is based on an economic analysis of historic servicing of federally-
owned vessels at the Shipyard and other related laws and the Port and USACE entering 
into the necessary agreements, USACE will initially dredge the Central Basin for 
commercial navigation to a depth of 35 feet, with a Port cost allocation.  After the initial 
dredge, USACE will periodically dredge the Central Basin to maintain a depth of 35 feet 
at no cost to the Port, on a maintenance dredging schedule determined by USACE. In 
order to preserve and maintain this federal benefit, the shipyard operator must 
periodically dredge underneath Dry dock #2 to maintain a depth to service all vessels 
contemplated in the federal government’s determination that the optimal depth of the 
Central Basin is 35 feet.  

In addition, to enable continued federal maintenance dredging of the Central Basin, the 
shipyard operator shall market to federal vessels and maintain federal business as 
necessary to support the Port’s agreement with the USACE. Should failure to maintain 
sufficient federal business result in USACE discontinuing maintenance dredging 
activities, the selected operator shall assume liability for the lost federal benefit.  

 
Environmental Review  
All applicable requirements of California Environmental Quality Act (CEQA) must be met 
at the selected Respondent’s cost before the Port Commission approves a lease.  The 
selected Respondent may be required to submit an Environmental Evaluation 
application to the San Francisco Planning Department to support any change or 
intensification of use.  Additionally, environmental review may also be required for 
projects that propose to alter a structure including if it is a contributing resource within 
the Union Iron Works Historic District at Pier 70.  
 
 If required as a part of the Environmental Evaluation, the applicant will be responsible 
to retain a qualified historic preservation architect to prepare a Historic Resource 
Evaluation Report assessing the impact(s) of the proposed physical changes 
contributing historic resource and its character defining features.  Additionally, permits 
for alteration and construction to the interior and exterior of the contributing historic 
resource require analysis by Port to determine whether the proposed use and 
associated alterations are consistent with the Planning Department’s environmental 
review determination, the Port’s Waterfront Land Use Plan, Secretary’s Standards and 
applicable Port Design and Signage Criteria. 
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X. Schedule.   
The schedule for selection is as follows: 

 Business Outreach (ongoing) 

 Port Commission Request to Issue RFP July 11, 2017 

 Issue RFP August 15, 2017 

 Pre-Proposal Conference/Site Visit Pier 70: August 29, 2017 1:00 PM PST , 
August 31, 2017 8:00 AM PST and  September 6, 2017 8:00 AM PST  (see 
Shipyard Site Inspection Tour Requirements, Appendix L (All tour will be same) 

 Deadline for Submission of RFP Questions September 8, 2017 by 5:00 PM PST 
(for registered Respondents)  

 Posting of Answers to RFP Questions September 15, 2017 

 Submission of proposals September 29, 2017 by 2:00 PM PST 

 Evaluation of proposals October 2 through 20, 2017 

 Oral Interviews for Short-Listed Firms October 30 & 31, 2017 

 Respondent Presentations to Port Commission (Open Session) November 14, 
2017 3:15 PM PST  

 Notice of Award November 19, 2017  

 Port Commission selection, and award of exclusive negotiations December 12, 
2017, 3:15 PM PST  
 

Contact for Information 
Any questions from potential Respondents regarding this Request for Proposals must 
be submitted in writing to: Jeffrey A. Bauer, Project Manager, Port of San Francisco, 
Pier 1, San Francisco, CA 94111, or to jeff.bauer@sfport.com., by September 8, 2017. 
Such written questions will be responded to and posted on the Port website by 
September 15, 2017 
 
XI. City and Port Requirements 
As shown in the (Proposed Form of Lease attached as Appendix F). a tenant must 
comply with all City requirements in effect as of the date of execution of the lease, 
including without limitation: (1) Non-Discrimination in Contracts and Property Contracts 
(including providing equal benefits) (SF Admin. Code Section 12B and C); (2) Tropical 
Hardwood and Virgin Redwood Ban (San Francisco Admin. Code Section 12I); (3) 
Health Care Accountability Ordinance (San Francisco Admin. Code Section 12Q); (4) 
MacBride Principles – Northern Ireland (San Francisco Admin. Code Section 12F); (5) 
Alcohol and Tobacco Products Advertising Ban (San Francisco Admin. Code Section 
4.20); (6) San Francisco Integrated Pest Management Program (San Francisco Admin. 
Code Section 39.1); (7) Prevailing Wages for various trades and activities performing 
construction work; (8) Local Hiring requirements for tenant improvements of over 
$750,000(San Francisco Admin. Code Section 23.62; (9) Graffiti Removal (San 
Francisco Public Works Code Article 23); (9) Criminal Background Checks (San 
Francisco Admin. Code Chapter 12T); (10) First Source Hiring (San Francisco Admin. 
Code §83.1 et.seq) and (11) Limitations on Contributions (San Francisco Campaign and 
Governmental Conduct Code Section 1.126).  
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As part of the RFP package, each Respondent must submit a written acknowledgement 
in the form attached hereto, stating that it has reviewed, understands, and can comply 
with the City Requirements set forth in Section 31 of the Form of Lease, and other terms 
and conditions set forth in Section IX hereof. 

 
Additional information regarding Contract Monitoring Division (CMD) requirements can 
be found in the attached memorandum to prospective tenants of the Port, or by calling 
Lupe Arreola at (415) 274-0511.  The Port strongly encourages small, local, woman and 
minority owned businesses to bid, either as a sole bidder or as a joint venture.   
 
Prevailing Wages.  
Section 23.61 of the City’s Administrative Code requires the payment of prevailing 
wages for certain activities.  As detailed by ordinance, both state and City laws require 
the payment of prevailing wages for certain activities and these apply independently.  
Under State law, a tenant and its contractors and its subcontractors performing labor in 
connection with a “public work” as defined under California Labor Code Section 1720 et 
seq., where the “public work” is paid for in whole or part out of public funds shall:  (A) 
pay workers performing such work not less than the highest prevailing rate of wages, 
(B) provide the same hours, working conditions and benefits as in each case are 
provided for similar work performed in San Francisco County, and (C) employ 
apprentices in accordance with San Francisco Administrative Code Section 23.61 
(collectively, “Prevailing Wage Requirements”).  Under State law, “public work” includes 
certain construction, alteration, demolition, installation or repair that is “paid for in whole 
or part out of public funds.”  State law defines “paid for in whole or in part out of public 
funds” very broadly to include the payment of “money or the equivalent of money,” and 
fees, costs, rents, insurance or bond premiums, loans, interest rates or other obligations 
that would normally be required in the execution of a contract that are paid, reduced, 
charged at less than fair market value, waived or forgiven.    
 
City law requires a tenant and its contractors and subcontractors to comply with the 
Prevailing Wage Requirements as if the project is a “public work and improvement” 
under City and state law, if the work is performed qualifies as “Covered Construction.” 
The Administrative Code defines “Covered Construction” as “Any project for any 
erection, construction, renovation, alteration, improvement, demolition, excavation, 
installation, or repair, including tenant improvements, that meets the following 
requirements: (1) the real property on which the project is located is within the 
jurisdictional boundaries of the City; (2) the estimated project cost exceeds the 
Threshold Amount; and (3) the project is performed on (A) any real property sold to the 
Contracting Party under a City-as-seller contract for Housing Development; or (B) real 
property leased by the City as a landlord or leased to the City as a tenant, where the 
construction is performed before or during the term of the lease in accordance with 
plans, specifications, or criteria approved by the City.  The City law applies regardless of 
whether the project is paid for in whole or part out of public funds, but does include a 
threshold amount which is currently $600,000.   
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City law has provisions requiring certain provisions to be in contracts and tenants to 
cooperate with the City in any action or proceeding against a contractor or 
subcontractor that fails to comply with the Prevailing Wage Requirements. 
 
Additional information regarding the Prevailing Wage Requirements and rates may be 
obtained by contacting the Prevailing Wage | Office of Labor Standards Enforcement - 
SFgov (415) 554-6292 or www.sfgov.org/olse/mwo 
 
Local Hire.   
To promote the utilization of local residents in construction projects, the City has an 
additional requirement for local hiring when a tenant is performing tenant improvements 
of over $750,000 per building permit.  In this case, a tenant must comply with the local 
hiring provisions of SF Admin Code Section 23.62.  For tenant improvements of $1 
million or more per building permit, a tenant is required to have an approved Local 
Hiring Plan as required by SF Admin Code Section 23.62.  The Office of Economic and 
Workforce Development (OEWD) administers the Local Hiring Policy. 

 
Policy of Nondiscrimination on the Basis of Disability and Equal Employment 
Opportunity Statement 
The Port of San Francisco does not discriminate on the basis of disability in 
employment or in the admission and access to its programs or activities. 
 
Wendy Proctor, Port of San Francisco, Pier 1, San Francisco, CA 94111, has been 
designated to coordinate and carry out the Port’s compliance with the nondiscrimination 
requirements of Title II of the Americans with Disabilities Act (ADA).  Information 
concerning the provisions of the ADA, and the rights provided thereunder, are available 
from the ADA Coordinator. 
 
XII. Other Lease Terms 
 
Sale/Transfer/Refinancing 
The Port expects to participate in the net proceeds that the Tenant receives from the 
sale, transfer or refinancing of the leasehold.  
 
Maintenance/Repairs 
During the term of the lease, the Tenant shall be responsible for all improvements, 
maintenance, repairs and operating expenses associated with the premises, including 
any non-exclusive areas such as public access areas, utilities, and general buffer areas. 
 
Possessory Interest and Other Taxes 
The Tenant will be required to pay possessory interest taxes on the assessed value of 
the leasehold interest. The Tenant also will be required to pay other applicable city 
taxes, including sales and payroll taxes. 
 
First Source Hiring Program (FSHP)  
The Port expects that the City’s First Source Hiring Program (Admin. 

https://www.google.com/url?sa=t&rct=j&q=&esrc=s&source=web&cd=4&cad=rja&uact=8&ved=0ahUKEwjmoZj8i8bVAhVDHGMKHb_NBwAQFgg4MAM&url=http%3A%2F%2Fsfgov.org%2Folse%2Fprevailing-wage&usg=AFQjCNEEdgouy3EN3IukIrkLrT84sdAc_Q
https://www.google.com/url?sa=t&rct=j&q=&esrc=s&source=web&cd=4&cad=rja&uact=8&ved=0ahUKEwjmoZj8i8bVAhVDHGMKHb_NBwAQFgg4MAM&url=http%3A%2F%2Fsfgov.org%2Folse%2Fprevailing-wage&usg=AFQjCNEEdgouy3EN3IukIrkLrT84sdAc_Q
http://www.sfgov.org/olse/mwo
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Code Chapter 83) will apply. Generally, this ordinance requires tenants to notify the 
First Source Hiring Program of available entry-level jobs and provide the Workforce 
Development System with the first opportunity to refer qualified individuals for 
employment. Contractors should consult the San Francisco Administrative Code to 
determine their compliance obligations under this chapter. Additional information 
regarding the FSHP is available on the web at http://www.workforcedevelopmentsf.org/ 
and from the First Source Hiring Administrator, (415) 401-4960. 
 
Security Deposit 
The Lease will require a deposit as security for rent and other lease obligations.  This 
can be provided in the form of cash or Stand By Letter of Credit.  
 
Insurance Requirements 
Successful Respondent is required to comply with all insurance requirements 
recommended by the City’s Risk Manager based on review of the proposed lease.  In 
addition to insurance coverage required the agreement will require the Successful 
Respondent to maintain primary property insurance for Port’s Equipment and other 
properties being insured as well as an umbrella/excess insurance policy with limits of no 
less than $20 million.   
 
Environmental Deposits 
The lease will require two forms of environmental financial assurance designed to 
protect the Port and the community from liability potentially arising out of the tenant’s 
uses and operations at the premises: 
 

1. Environmental Performance Deposit in a form determined by the Port and in an 
amount sufficient to compensate the Port for any damage it might incur as a 
result of the tenant’s failure to perform its environmental or other obligations  

2. A $10,000 Environmental Oversight Deposit which may be used by the Port if the 
Tenant receives a Notice of Violation or regulatory order and such notice of 
violation cannot be cured or Tenant cannot comply with such regulatory order 
within 14 calendar days after delivery of such notice, and the Tenant is not 
actively working to cure such notice of violation or comply with such regulatory 
order. 

 
Hazardous Materials 
During the “due diligence” period following the award of the Lease, the selected 
Respondent may conduct environmental site assessments of the Site .  The Port has 
made all known existing information about physical and environmental conditions at the 
Shipyard available to Respondents. 
 
Operations Plan 
All Operations at the Shipyard shall comply with a Port-approved Operations Plan 
prepared by the Shipyard operator. The Operations Plan will describe major operations 
at the Shipyard facility, including those requiring handling hazardous materials, 
applicable environmental/regulatory requirements, protocols and best management 

http://www.workforcedevelopmentsf.org/
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practices, and include a series of appendices that includes a consolidation of 
operational best management practices, pertinent Port rules and regulations, and 
additional supporting documents.   
 
Assignment/Sublease 
The Port will have the right to approve any assignment, sublease or transfer of the 
Lease, subject to any participation provisions, as described above under the heading 
“Sale/Transfer/Refinancing”. 
 
Climate Change and Plan for Sea Level Rise  

The Shipyard may be at risk as sea levels rise over the next decades. The lease will 
include provisions to address future flood mitigation measures, should these be needed 
to protect the property or public safety. During the term of the proposed lease, there is 
some risk that: (a) all or a portion of the Premises will be inundated with water due to 
floods or sea level rise; (b) sea level rise will increase the cost of substructure repairs 
and/or prevent or limit the ability to make repairs to the substructure; and (c) Port cannot 
guarantee that piers, decks, wharves, and aprons will be suitable for leased occupancy 
during the entire Term of this Lease. 

 
Southern Waterfront Community Benefits and Beautification Policy  
The Policy for Southern Waterfront Community Benefits and Beautification Projects 
concerns the Port’s real property located from Mariposa Street in the north to India 
Basin in the south as illustrated on the attached map.  The Southern Waterfront is home 
to the Port’s industrial maritime operations and a mixture of other users.  It is also home 
to the Pier 66 public access area, Warm Water Cove, Islais Creek, Heron’s Head Park, 
India Basin and the Blue Greenway.  This area is more specifically defined in the “Pier 
70-District Summary (see Appendix L, Pier 70-District Summary). 
 
This Policy is intended to ensure that industrial, maritime and commercial uses on Port 
property are contributors to, rather than detractors from, these assets, our neighbors, 
community and shoreline.  Some of these policies are also called out in the selection 
criteria.   
 
Respondent’s Business Plan and Facility Renewal Plan must demonstrate how it 
proposes to address above referenced policy in the following categories: 
 

Beautification and Neighborhood Outreach  

 Improve entrance to ship repair yard lease hold at 19th and Georgia to improve 
appearance and fit within the larger Pier 70 Historic District 

 Creation and implementation of a Community Outreach and Good Neighbor 
Policy to guide interaction with the Port, its neighbors, visitors and users; 
Historic Preservation: 

 Make improvements to buildings and site which are consistent with Secretary of 
Interior Standards 
Local Hiring and Use of Local Businesses: 
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 Employ to the extent feasible from the surrounding neighborhood (Potrero Hill 
and Bayview Hunters Point) 

 Use, as needed, of Local Businesses; for purposes of this Policy, “Local 
Businesses” means those businesses that are located within the Potrero Hill and 
Bayview Hunters Point Neighborhoods. Local businesses may include, but are 
not be limited to contractors, printers and  service providers 

 Use, as needed or support of job training and placement organizations serving 
southeast San Francisco. 

 
Performance Benchmarks   
All documents governing the approval and development of the Site will contain time and 
performance benchmarks, including provisions for payment of liquidated damages, with 
termination for non-performance for all repair and construction projects.   
 
XIII. OTHER TERMS AND CONDITIONS 
 
Conditional Nature of Offering   
The Port’s issuance of this RFP is not a promise or agreement that the Port will actually 
enter into any lease.  The Port expressly reserves the right at any time to: 

 
1. Waive any technical defect or informality in any submittal or submittal 

procedure that does not affect or alter the submittal’s substantive 
provisions;  

2. Reject any or all submittals; 
3. Suspend any and all aspects of the process indicated in this RFP; 
4. Amend this RFP; 
5. Terminate this RFP and issue a new request for interest, qualifications or 

proposals; 
6. Request some or all respondents to revise submittals; 
7. Select a tenant by any other means; 
8. Offer new leasing opportunities in the area at any time; 
9. Extend deadlines for accepting submittals, or accept amendments to 

submittals after expiration of deadlines;  
10. Decide not to pursue this offering; or 
11. In awarding the opportunity and finalizing any lease, modifying, refining, 

and otherwise clarifying the permitted uses or other terms to reflect the 
selected proposal, with such changes therein as may be desired provided 
that such changes will not change the overall substance of the proposal. 

 
The Port’s failure to object to an error, omission, or deviation in any submittal will in no 
way modify this RFP or excuse respondents from full compliance with the requirements 
of this RFP. 
 
The Port may modify, clarify, and change this RFP by issuing one or more written 
addenda. Addenda will be posted on the Port’s website, and notice of the posting will be 
sent by electronic mail to each Respondent. The Port will make reasonable efforts to 
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notify interested parties in a timely manner of modifications to this RFP but each 
respondent assumes the risk of submitting its proposal on time and obtaining all 
addenda and information issued by the Port. Therefore, the Port strongly encourages 
interested parties to register as an interested party and check the Port’s web page for 
this RFP frequently. 
 
Port staff and the Port Commission reserve the right to vary from the recommendation 
made by the Advisory Panel.  The Port reserves the right to request clarification or 
additional information from individual respondents and to request that some or all 
Respondents make informational presentations, community groups, or others. 
 
Respondent Selection Does Not Guarantee Project Approval   
The Port Commission’s selection of a respondent and authorization to commence 
exclusive negotiations shall not be construed as an approval of a proposed lease.  The 
Port will not enter into any lease until any required environmental review under CEQA is 
complete.  Changes to the proposed project may occur or be required during the course 
of public review of the proposed project, during the approval processes that will follow 
CEQA review, and in response to other City, Port, and public concerns that may arise, 
and those changes may require additional CEQA review if the changes have not 
already been analyzed.  If a project is found to cause significant adverse impacts, the 
Port retains absolute discretion to require additional environmental analysis, and to: (1) 
modify the project to mitigate significant adverse environmental impacts; (2) select 
feasible alternatives that avoid significant adverse impacts of the proposed project; (3) 
require the implementation of specific measures to mitigate the significant adverse 
environmental impacts of the project, as identified upon environmental evaluation in 
compliance with applicable environmental law; (4) reject the project as proposed if the 
economic and social benefits do not outweigh otherwise unavoidable significant adverse 
impacts of the project; or (5) approve the project upon a finding that the economic and 
social benefits of the project outweigh otherwise unavoidable significant adverse 
impacts. The Port is issuing this RFP in its capacity as a landowner with a proprietary 
interest, and not as a regulatory agency of the City.  The Port’s status as an agency of 
the City will not in any way limit any selected respondent’s obligation to obtain requisite 
approvals from City departments (including the Port), boards, or commissions with 
jurisdiction over a proposed project. Under the San Francisco Charter, no officer or 
employee of the City and County of San Francisco, including the Port, has authority to 
commit the Port to any project until the Port Commission has approved the transaction 
following completion of CEQA review.   
 
Protest of Award  
Within five (5) working days of the Port’s notice of the most qualified Respondent which 
would be recommended to the Port Commission for award of a Lease, any Respondent 
who submitted a responsive proposal that was evaluated during the evaluation process 
and believes that the Port has unfairly selected another Respondent for recommended 
award may submit a written notice of protest.  
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The notice of protest must include a written statement specifying in detail each and 
every one of the grounds asserted for the protest. The protest must be signed by an 
individual authorized to represent the Respondent, and must cite the law, rule, local 
ordinance, procedure or RFP provision on which the protest is based. In addition, the 
Respondent must specify facts and evidence sufficient for the Port to determine the 
validity of the protest.  All protests must be received by the Port on or before the fifth 
(5th) working day following the Port’s notice.  The Respondent submitting the protest 
must concurrently transmit a copy of the initial protest document and any attached 
documentation to all other Respondents who may be adversely affected by the outcome 
of the protest.  
 
The Port will provide the affected Respondents with five (5) working days from their 
receipt of the protest to submit a written response to the protest.  

 
The Port, in its discretion, may make a determination regarding a protest without 
requesting further documents or information from the Respondent who submitted the 
protest.  Accordingly, the initial protest must include all grounds of protest and all 
supporting documentation or evidence reasonably available to the prospective 
Respondent at the time the protest is submitted. If the Respondent later raises new 
grounds or evidence that were not included in the initial protest, then the Port will not 
consider such new grounds or new evidence.  

 
Upon receipt of a timely and proper protest, the Port will review the protest and conduct 
an investigation as it deems appropriate. As part of its investigation, the Port may 
consider information provided by sources other than the protesting and affected 
Respondents. The Port may also consider supplemental correspondence or other 
information relating to the original ground(s) of protest submitted by a protesting 
Respondent and/or an affected Respondent to the extent the Port determines that such 
information will assist it in resolving the protest. At the completion of its investigation, 
the Port will provide a written determination to the Respondent who submitted the 
protest, with a copy to the affected Respondent(s).  

 
Protests not received within the time and manner specified will not be considered.  
 
A Respondent may not rely on a protest submitted by another Respondent, but must 
timely pursue its own protest.  
 
The procedures and time limits set forth in this section are mandatory and are a 
Respondent's sole and exclusive remedy in protesting a Lease award to another 
Respondent. Failure to comply with these protest procedures shall constitute a 
complete and irrevocable waiver of the ground(s) of protest and forfeit the Respondent's 
right to raise such ground(s) of protest later in the RFP process, in a Government Code 
Claim, or in other legal proceedings.  
 
Delivery of Objections and Protests 
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If an objection, protest or response to a protest is mailed, the Respondent or protested 
Respondent bears the risk of non-delivery within the deadlines specified above.  
Objections, protests and responses to protests should be transmitted by a means that 
will objectively establish the date the Port received the objection, protest or response.  
Objections, protests, notice of protests, and responses to protests made orally (e.g., by 
telephone) will not be considered.  Objections, protests and responses to protests must 
be delivered to:  
 
 

Port of San Francisco 
Deputy Director of Real Estate and Development 

Pier 1, The Embarcadero 
San Francisco, CA  94111 

 
Claims Against the Port 
No Respondent will obtain by its response to this RFP, and separately by its response 

each Respondent waives, any claim against the Port by reason of any or all of the 

following: any aspect of this RFP, any part of the selection process, any informalities or 

defects in the selection process, the rejection of any or all submittals, the acceptance of 

any submittal, entering into exclusive negotiations, conditioning exclusive negotiations, 

terminating exclusive negotiations, approval or disapproval of plans or drawings, 

entering into any transaction documents, the failure to enter into a lease, any 

statements, representations, acts, or omissions of the Port, the exercise of any 

discretion set forth in or concerning any of the above, and any other matters arising out 

of all or any of the above. 

 

Financial Obligations 
Each Respondent is responsible for all costs incurred in responding to this RFP.  The 

Port has no financial responsibility for any costs incurred by a Respondent in 

responding to this RFP.  The Port will not pay a finder’s or broker’s fee in connection 

with this RFP.  Respondents will be solely responsible for the payment of all fees to any 

real estate broker(s) with whom the Respondent has contracted. 

 

Submittals Become Port Property 
All submittals submitted will become the property of the Port and may be used by the 

Port in any way deemed appropriate. 

 

Interpretation 
For the purposes of this RFP, the terms “include,” “included” and “including” will be 

deemed to be followed by the words “without limitation” or “but not limited to,” and, 

where required by the context, the singular includes the plural and vice versa, and the 

feminine gender includes the masculine and vice versa.  Section and paragraph 

headings used in this RFP are for reference only and are not to be used to interpret the 

provisions of this RFP. 
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APPENDIX B 
 

2017 Engineering Consultants’ Facilities Conditions Surveys, Structural Assessments and High-
Value Equipment Inventories 
 

The full reports are downloadable from the Port’s website: sfport.com/ShipyardRFP 
 

Please note that the full document is available for viewing  
at any time during normal business hours from 8 am to 5 pm  

at the Port offices in Pier 1, San Francisco, CA  94111. 
 

The Available Reports Are:  
 

 Pier 68/70 Building Condition: 2017 Addendum to the 2015 Assessment – Moffatt & Nichol |AGS Joint Venture  

(July 21
st
 2017)  

 

  Building 6, Pier 70, Port of San Francisco Update of Structural & Geotechnical Condition Assessment – COWI | 

OLMM Joint Venture & GTC Inc. (March 23
rd

, 2017)  

 

  Pier 70 Building Condition Assessment – DCI+SDE Engineers (February 13
 th

, 2015) 

 

 Pier 68-70 Shipyard Facility Condition Survey: Civil Site Utilities Report – Moffatt & Nichol |AGS Joint Venture 

(July 21
st
 2017)  

 

  Pier 68-70 Shipyard Facility Condition Survey: Electrical Power Systems  – Moffatt & Nichol |AGS Joint Venture & 

HRA Consulting Engineers (August 9
th

 2017) 

 

  Pier 68-70 Shipyard Facility Condition Survey: High-Value Equipment Inventory – Moffatt & Nichol |AGS Joint 

Venture (July 21
st
 2017)  

 

 Pier 68-70 Shipyard Facility Condition Survey: Marine Structures – Moffatt & Nichol |AGS Joint Venture (July 21
 st

 

2017) 

 

   Pier 68-70 Shipyard Facility Condition Survey: Mechanical Site Utilities  – Moffatt & Nichol |AGS Joint Venture & 

HRA Consulting Engineers (July 31
st
 2017) 

 



 

APPENDIX C 
 

Scope of Pier 68 Area Electrification Project Work to be Funded and Completed by Port as 
Shipyard Site Preparation for New Operator:  
 
Shipyard Power Relocation and High Voltage Redistribution Project ─ 
 
The Port has fully funded and is executing a $3 million Shipyard Power Relocation and High 
Voltage Redistribution project that will replace aged electrical infrastructure throughout the 
Shipyard; remove, replace, and properly dispose of all known PCB oil-containing transformers 
and electrical equipment located at the Shipyard; and install new switch gear and power 
routing equipment that will allow for more efficient and effective power consumption and use.  

ADVISEMENT: The work will extend through at least April 2018 and will result in periodic 
disruptions to electrical service.  Electrical disruptions should not exceed a duration of 
more than one week depending on the particular infrastructure equipment being upgraded. 
There may be additional intermittent shut downs lasting from 8 to 24 hours. It is 
anticipated that this may occur approximately six times during the project. Historic Pier 70, 
LLP/Orton Development, Inc. will need to coordinate with the new Shipyard operator for all 
access and operational issues with ODI and its contractors to minimize disruption to the 
Shipyard operations.  

 
SCOPE OF WORK – The scope of engineering services includes but is not limited to the 

items below: 

 Electrical Engineering Services  
 Help develop and incorporate design elements established in the electrical 

performance specifications and design criteria.  
 Coordinate with appropriate code authorities and utility providers to determine the 

electrical and site utility requirements for the Project to satisfy the required building 
permits and to obtain the certificate of occupancy. 

 Analyze and develop preliminary calculations establishing electrical design 
requirements, electrical metering systems, electrical distribution, electrical 
transformation, and any other electrical systems required for the Project.  

 Establish preliminary space and power requirements for the Project electrical systems 
and assist Architect to incorporate such requirements into the overall Project design.  

 Prepare plans, sections, details, schedules, diagrams, notes, outline specifications, 
and final specifications (collectively, "Electrical Drawings and Specifications") and any 
other information necessary to prepare the complete electrical design for the Project.  

 Electrical Drawings and Specifications shall include the following without limitation:  
a. Electrical Power  
b. Single-line diagrams  
c. Load calculations  
d. Panel Schedules  
e. Electrical Room and equipment layouts details  

 
 Electrical Drawings and Specifications will include single-line drawings, and data in 

sufficient detail to adequately explain the electrical concepts for the preparation of a 
cost analysis of the design(s) under consideration.  



 

 

 Prepare all Electrical Drawings and Specifications based upon engineering calculations 
establishing the size, dimensions, and capacity of the electrical systems and 
equipment. The calculations will be based upon prudent engineering principles and 
practices for this type of project.  

 Provide detailed layout and service requirements for electrical system for the Project.  
 

 
SPECIFIC WORK WILL INCLUDE ─  

  
Building 36: Feed Building 36 from Building 102 Substation. 

Provide and install a UCD Transformer outside Building 102.  
Provide and install a 1200A switchboard.  
Demo existing disconnects and refeed loads. 
 

Building 68: Remove and dispose of PCB Transformers. 
Provide and install new Transformers. 
 

Building 102: Remove and Dispose of existing PCB transformers and switchgear on 
2nd floor. 

Install 2 new sections on existing 12kv gear on 1st floor. 
Feed Building 105 & 102 from existing substation. 
 

Building 103: Refeed building 103 with conduit overhead from building 105. 
 

Building 105: Remove and dispose of PCB Transformer. 
Remove and dispose of existing switchgear. 
Install new 1500KVA Transformer. 
Refeed new transformer from Building 102.  
Refeed admin building and Building 109.  
Reconnect existing loads in Building 105. 
Provide and install a new 480v Distribution Board. 
 

Building 108: Remove and Dispose of PCB Transformers and Capacitor. 
Reconnect loads to existing equipment. 
 

Building 109: Remove and Dispose of capacitor. 
Provide a new feed from Building 105. 
Provide and install a new switchboard in building 109. 
Refeed all loads in building 109. 

  
 

 



 

 

APPENDIX D 
 

Structural Assessments and Ultrasonic Thickness Testing Reports for Dry Dock #2 and Dry 
Dock Eureka 
 

The full reports are downloadable from the Port’s website: sfport.com/ShipyardRFP 
 

Please note that the full document is available for viewing  
at any time during normal business hours from 8 am to 5 pm  

at the Port offices in Pier 1, San Francisco, CA  94111. 
 
The Available Reports Are:  
 

 Dry Dock #2 Structural Assessment Report – GHD | Telamon Joint Venture & Collins Engineers  

(August 2017)  

 

  Dry Dock Eureka Structural Assessment Report – GHD | Telamon Joint Venture & Collins Engineers (June 2017) 

 

 Dry Dock 2 Ultrasonic Thickness Inspection – DRS Marine, Inc. (July 2016)  

  

 Dry Dock Eureka UT/VT Survey – International Inspection (May 2015)  

 

 Dry Dock No. 2 Dolphin & Stair Tower Inspection – Triton Engineers, Inc. (August 2016)  

 

 Request for Heger Certification of Dry Dock No. 2 Located at BAE San Francisco – Heger Dry Dock, Inc. 

(December 2016) 

 

 Dry Dock No.2 Analysis of Wingwall Shell Plate as Surveyed Thicknesses – Bruce S. Rosenblatt & Associates, 

LLC (December 2016) 

  

 
 



 

APPENDIX E 
 
Shipyard Premises’ Dredging Reports – Historic Bathymetric Surveys, Consultants’ 
Maintenance Dredging Planning and Costs Estimates, and Past Permits and Fees 
 

The full reports are downloadable from the Port’s website: 
sfport.com/ShipyardRFP 

 
Please note that the full document is available for viewing  

at any time during normal business hours from 8 am to 5 pm  
at the Port offices in Pier 1, San Francisco, CA  94111. 

 
The Available Reports Are:  

 

 Puglia Shipyard Facility ─ 2017 Maintenance Dredging Planning-Level Costs– Anchor QEA, LLC   

(January 2017)  

  

 BAE Systems SFSR ─ Integrated Alternatives Analysis & 2014 Dredging Program– Anchor QEA, LLC  

(March 2014)  

 

 SF Drydock Bathymetric Survey – GBA Engineering  

(April 2017)  

 

 SF Drydock Bathymetric Survey – GBA Engineering  

(June 2016)  

 

 Annual Participant Fee for the Regional Monitoring Program – San Francisco Estuary Institute (September 

2015) 

 

 Maintenance Dredging Episode Approval – BCDC Permit No. M1993.013.08 (August 2014) 

 

 BAE Systems Maintenance Dredging Permits – US Army Corps of Engineers File Number 400192S (June 

2008) 

 Water Quality Certification, Maintenance Dredging at BAE SFSR – San Francisco Bay Regional Water 

Quality Control Board (June 2008)  
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APPENDIX F 
 

Proposed Form of Lease  
 

The complete Form of Lease is downloadable from the Port’s website: 
sfport.com/ShipyardRFP 

 
Please note that the full document is available for viewing  

at any time during normal business hours from 8 am to 5 pm  
at the Port offices in Pier 1, San Francisco, CA  94111. 

 
 
 



 

 

APPENDIX G 
 

Rapid Condition Surveys for Building 6 and 36 
 

These Rapid Condition Surveys are downloadable from the Port’s website: 
sfport.com/ShipyardRFP 

 
Please note that the full document is available for viewing  

at any time during normal business hours from 8 am to 5 pm  
at the Port offices in Pier 1, San Francisco, CA  94111. 

 
 
Attention is called to Buildings 6 and 36 as they are optional to the basic site plan offering. 
The Port recommends that particular attention is paid to understanding the conditions of these 
buildings.  



 

 
APPENDIX H 

 
 

Statement of Ability to Comply with City and Other Governmental Requirements and 
Agreement to Conditions for Pier 70 Shipyard 

 

 
Name of Respondent: ___________________________________________ 
 
 
1) The undersigned is a Respondent for this Shipyard Leasing Opportunity. 

 
2) The undersigned has reviewed the applicable Port Commission and other governmental 

requirements described in the Request for Proposals and the proposed form Lease 
attached thereto applicable to this Shipyard Leasing Opportunity (“Governmental 
Requirements”). 
 

3) Respondent has reviewed the Terms and Conditions set forth in Section XIII and Appendix 
F of the Request for Proposals. 
 

4) The undersigned has reviewed, understands, and is ready, willing, and able to comply with 
all Governmental Requirements and agrees to be bound by the Terms and Conditions set 
forth in Section XIII and Appendix F of the Request for Proposals. 
 

5) The undersigned are authorized representatives of Respondent. 
 
 
 
 
_____________________________ Title __________________________ 
 
_____________________________ Title __________________________ 
 
_____________________________ Title __________________________ 
 
        Date __________________________ 

 

 

 

  



 

 

APPENDIX I 
 

List of Reports and Acknowledgement of Receipt 
 
By its signature below, Respondent acknowledges receipt of and represents and warrants to 
Port that Respondent has reviewed the following documents.  Port provides the following 
information without representation or warranty.  All documents are available for downloading 
from the Port’s website: sfport.com/ShipyardRFP 
 
REQUIRED SUBMITTAL DOCUMENTS: 
 

 Port Leasing Application (RFP Appendix K)  

 Statement of Ability to Comply with City and Other Governmental Requirements and 
Agreement to Conditions (RFP Appendix H) 

 
SHIPYARD SITE INFORMATION: 
 

 Shipyard Site Proximity Map (RFP Appendix A-1) 

 Shipyard Site Details Map (RFP Appendix A-2)  

 Shipyard Site Equipment List and Locations Map 

 Surrounding Pier 70 Area District Summary (RFP Appendix L)  

 Shoreside Power System As Builts 

 Scope of Pier 68 Area Electrification Project Work to be Funded and Completed by 
Port as Shipyard Site Preparation for New Operator 

 
SHIPYARD CONDITIONS SURVEYS: 
 

 Building 6 Update of Structural & Geotechinal Condition Assessment – COWI | OLMM 
Joint Venture & GTC Inc.  (March 2017)  

 Rapid Condition Survey for Buildings 6  

 Rapid Condition Survey for Building 36  

 Pier 68/70 Building Condition 2017 Addendum to the 2015 Assessment – Moffatt & 
Nichol |AGS Joint Venture (July 2017)  

 Pier 68/70 Shipyard Condition Survey, Civil Site Utilities Report – Moffatt & Nichol 
|AGS Joint Venture (July 2017) 

 Pier 68/70 Shipyard Condition Survey, Electrical Power Systems – Moffatt & Nichol 
|AGS Joint Venture & HRA Consulting Engineers (August 2017) 

 Shipyard Electrical Single Line Drawing 44”x34” – Moffatt & Nichol |AGS Joint Venture 
& HRA Consulting Engineers 

 Pier 68/70 Shipyard Condition Survey, High-Value Equipment Inventory – Moffatt & 
Nichol |AGS Joint Venture (July 2017) 

 Pier 68/70 Shipyard Condition Survey, High-Value Equipment Inventory Excel 
Spreadsheet– Moffatt & Nichol |AGS Joint Venture (July 2017) 

 Pier 68/70 Shipyard Condition Survey, Marine Structures – Moffatt & Nichol |AGS Joint 
Venture (July 2017) 

 Pier 68/70 Shipyard Condition Survey, Mechanical Site Utilities – Moffatt & Nichol 
|AGS Joint Venture & HRA Consulting Engineers (July 2017)  



 

 

DRY DOCKS SURVEYS AND REPORTS: 
 

 Dry Dock #2 Structural Assessment Report – GHD | Telamon Joint Venture & Collins 
Engineers (August 2017)  

 Dry Dock Eureka Structural Assessment Report – GHD | Telamon Joint Venture & 
Collins Engineers (June 2017) 

 Dry Dock 2 Ultrasonic Thickness Inspection – DRS Marine, Inc. (July 2016)  

 Dry Dock Eureka UT/VT Survey – International Inspection (May 2015)  

 Dry Dock No. 2 Dolphin & Stair Tower Inspection – Triton Engineers, Inc. (August 
2016)  

 Request for Heger Certification of Dry Dock No. 2 Located at BAE San Francisco – 
Heger Dry Dock, Inc. (December 2016) 

 Dry Dock No.2 Analysis of Wingwall Shell Plate as Surveyed Thicknesses – Bruce S. 
Rosenblatt & Associates, LLC (December 2016) 

 
DREDGING REPORTS AND BATHYMETRIC SURVEYS: 

 Puglia Shipyard Facility ─ 2017 Maintenance Dredging Planning-Level Costs– Anchor 
QEA, LLC (January 2017)  

 BAE Systems SFSR ─ Integrated Alternatives Analysis & 2014 Dredging Program– 
Anchor QEA, LLC  (March 2014)  

 SF Drydock Bathymetric Survey – GBA Engineering (April 2017)  

 SF Drydock Bathymetric Survey – GBA Engineering (June 2016)  

 Annual Participant Fee for the Regional Monitoring Program – San Francisco Estuary 
Institute (September 2015) 

 Maintenance Dredging Episode Approval – BCDC Permit No. M1993.013.08 (August 
2014) 

 BAE Systems Maintenance Dredging Permits – US Army Corps of Engineers File 
Number 400192S (June 2008) 

 Water Quality Certification, Maintenance Dredging at BAE SFSR – San Francisco Bay 
Regional Water Quality Control Board (June 2008)  

 
DREDGING REPORTS AND BATHYMETRIC SURVEYS: 
 

 List of Environmental Reports and Documents Regarding Hazardous Materials (August 
2017) 

 BAE Systems San Francisco Ship Repair, Inc. Level 1 Exceedance Response Action 
(ERA) Report 

 Hazardous Materials Disclosure 

 Asbestos Notification and Information 

 Federal Emergency Management Act Disclosure Notice 
 
ENVIRONMENTAL DISCLOSURES: 
 

 Generic Asbestos Notice to Employees 

 Pier 70 Shipyard Asbestos Notice to Employees 

 List of Environmental Reports and Documents Regarding Hazardous Materials (August 
2017) 



 

 

 BAE Systems San Francisco Ship Repair, Inc. Level 1 Exceedance Response Action 
(ERA) Report 

 Pier 70 Risk Management Plan 

 Pier 70 Risk Management Plan – Appendix C 

 Hazardous Materials Disclosure – List of Reports & Documents  

 Federal Emergency Management Act Disclosure Notice 
 
ADDITIONAL DOCUMENTS: 
 

 Proposed Form of Lease (RFP Appendix F)   

 Inspection Tour Requirements for Pre-Proposal Conferences/Site Visits on August 29; 
31; and September 6 (RFP Appendix K) 

 

 
Respondent:       ____________________________________ 

 
 

 
By:        ____________________________________ 
 
Name:   ____________________________________ 
 
Title:      ____________________________________ 
 
Date Signed: ________________________________ 
 
 
By:        ____________________________________ 
 
Name:   ____________________________________ 
 
Title:      ____________________________________ 
 
Date Signed: ________________________________ 

  
 

 
 
 



 

APPENDIX J 
 

Port of San Francisco Leasing Application  
 

The complete Leasing Application Package is downloadable from the Port’s website: 
sfport.com/ShipyardRFP 

 
Please note that the full document is available for viewing and/or completing  

at any time during normal business hours from 8 am to 5 pm  
at the Port offices in Pier 1, San Francisco, CA  94111. 

 

  



 

 

APPENDIX K 
 

Shipyard Site Inspection Tour Requirements (to be held August 29 and 31, and September 6, 
2017) 
 

 The  Port will  prepare for inspection 9 ballast tanks and 1 buoyancy tank on Dry Dock 
#2 that represent the spectrum of tank conditions from poor to good (all buoyancy 
tanks are in similar condition so one tank is sufficient). The exact tanks to open are 
TBD. Before the site tour the Port will open each tank (and keep open), make sure it is 
pumped completely dry, and lit with a stringer light near the entrance/access ladder. 
The buoyancy tank will have forced ventilation to ensure the air quality is breathable.  

 

 All tanks will require certification by a marine chemist the day of the inspection to 
ensure that they are safe for entry. There will be at least four visits by a chemist: One 
for each visit day offered by the Port, plus at least one a few days prior to ensure the 
condition is safe.  

 

 For safety during the inspection,  the Port will require 'badge boards' at each tank 
entrance so that we can track individual entrance to and exit from the tanks and be 
certain that all entrants to a tank have in fact come back out.  

 

 For safety staff will be present throughout the tour and especially the dry dock 
inspections, however staff will not be allowed to acknowledge nor answer questions 
during the inspection tours. Questions will need to be submitted in accordance with the 
rules and schedule of the Request For Proposals. 

 

 Personal Protective Equipment (PPE) is required for each individual on the tour and 
the tank inspections. For the general shipyard inspection: 
 

o Hard hat 
o Safety Glasses 
o Reflective Vest  
o Steel Toe Boots/Shoes   
o Long Pants / Long Sleeved Shirts 

 

 For the Dry Dock tank inspection, attendees need to be aware that the tank bottoms 
are quite muddy and caution is required for a complete inspection. In addition to the 
above, they will need:   

o Rubber boots  
o Gloves 
o Flashlight and/or Headlamp 
o Coveralls ('Tyvek' coveralls are OK) 

 
 
 
 
 



 

APPENDIX L 
 

Pier 70- District Summary 
 

The Pier 70 shipyard is located within the Port’s 65 acre Pier 70 site. The Pier 70 site was 
once fully occupied by ship building and ship repair uses at its peak during World War II. 
Since World War II the shipyard operations have consolidated into the existing 14 acre site in 
the northeast corner of the larger Pier 70 area. With this consolidation, the remaining 51 acres 
of the Pier 70 area was used for a variety of uses and functions. In 2007, the Port initiated a 
three year community planning process to develop a Pier 70 Master Plan. This extensive 
community planning process lead to the Pier 70 Preferred Master Plan, which has allowed us 
to secure development partners and City and Port revenues to invest in the Pier 70 site for its 
rehabilitation and reuse. The Plan was strongly supported and endorsed by the Port’s Central 
Waterfront Advisory Group, the Potrero Hill Booster and Dogpatch Neighborhood Association 
(both of which are active neighborhood groups) and environmental and open space 
advocates. The five goals of the Preferred Master Plan are: 
 

1. Retain and enhance the ship repair operations; 
2. Establish a National Register Historic District and adaptively reuse the historic 

resources; 
3. Create a system of shoreline and other open spaces; 
4. Allow new infill development to bring back the historic activity level; and 
5. Conduct environmental remediation, deliver new infrastructure and construct new 

improvements in a sustainable way. 
 
Since 2010 when the Plan was completed, the Port has been actively implementing the Plan 
and has divided the site into five projects areas (see Exhibit X), below is the status of the five 
project areas: 
 

1. Historic Core - Orton Development:  
In May 2014, the Port Commission and the Board of Supervisors unanimously adopted 
environmental findings and approved transaction documents for the rehabilitation of the 
Historic Core and in July 2015, Lease No. L-15814 was executed and construction activities 
commenced pursuant to the Master Plan vision of rehabilitation, preservation and 
repurposing.  
 
Currently, ODI is actively rehabilitating Buildings 14, 101, 104, 113, 114, 115, 116 and two 
smaller outbuildings. Work includes seismic, structural, and code required upgrades and 
hazardous material remediation, all performed to the secretary of the interior standards for 
historic structures. These historic office and industrial buildings are being marketed and 
subleased to a range of businesses, including light industrial, technology, life science, office, 
showrooms, and restaurant uses. First occupancy is anticipated this summer in Buildings 14 
and 104, with full occupancy of all buildings expected to occur in late 2018. The project 
creates an indoor lobby/atrium in Building 113, and an outdoor piazza, both of which will be 
accessible to the public. 
  
ODI is collaborating closely with Forest City to coordinate construction phasing and 
infrastructure planning between the Historic Core and the Waterfront Site. ODI has made 



 

 

significant progress to return the Historic Core to use as a vibrant part of the City. The 
benefits of enlivening these buildings with active, new uses will be enjoyed by workers, 
residents and visitors alike, a significant step forward in realizing the vision for the Port’s Pier 
70 Preferred Master Plan. 
 
 2. Pier 70 Waterfront Site Special Use District- Forest City 
South of 20th Street within the Pier 70 site includes a 28-Acre Site and the potential third party 
development of the “Illinois Street Parcels” that comprise the Port-owned parcel at Illinois & 
20th Streets and the PG&E-owned Hoedown Yard, which is subject to a City option to 
purchase. The 28-Acre Site and Illinois Street Parcels are being rezoned as part of the 
Pier 70 Mixed Use Special Use District (“Pier 70 SUD”). 
 
The SUD is a mixed use site that includes: 

 1 million square feet of commercial office use along an extended 20th Street with 
ground floor retail and light industrial retail and arts uses 

 Approximately 2000 residential units 

 9 acres of open space 

 Adaptive reuse of 3 historic buildings 

 Approximately 400,000 square feet of ground floor light industrial, retail and  arts uses 

 On and off street parking 

 New infrastructure and roadways to serve the site 
 
The Port and Forest City anticipate final approvals in October 2017 with construction 
beginning in early 2018.  
 
3. Crane Cove Park 
Crane Cove Park is an approximately 9 acre park in the northern area of Pier 70 generally 
bounded by Illinois Street on the west, 19th street on the south, the Bay on the east and 
Mariposa Street on the north. The first phase of the park is currently under construction and 
will include improvements to approximately 6 acres, including an eastward extension of 19th 
Street to provide access to the Pier 70 shipyard and to the Park. The first phase 
improvements include creation of a new beach, restoration of slipway 4 including the cranes, 
Crane Plaza at 19th and Illinois Street, a multi-purpose lawn, an off leash dog run, picnic 
areas, site history interpretation, park restrooms and core and shell improvements for a future 
human powered boating center and café in building 49. The initial phase is expected to be 
completed in mid to late 2018.   
 
 4. 19th Street Development – Parking Site 
Located just south of the planned 19th Street extension and east of Illinois Street is an 
approximately 2 acre future development site. This site will undergo further planning but is 
currently planned to be a temporary off street for fee parking lot able to accommodate 200 
vehicles. 
 

6. Ship Repair Yard - The area subject to this RFP, It should be noted that the Ship 
Repair use and its continued operation was a primary goal and strongly supported by 
the community and stakeholders. The identity of Pier 70 and the surrounding shipyard 
is directly tied to ship repair yard and the community not only supports the function but 
embraces it.    


