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Est. NTP Date Est. Contract Value

Project Name

As-Needed Micro-LBE Structural

Description
The scope of services includes structural engineering consulting,
inspection of marine and land-based structures, peer review of
structural engineering designs, structural plan review, cost estimating,

Major Categories of Work

Structural engineering consulting, marin
and land based structure inspection, design
peer review, plan review, cost estimating

Project Type

Engineering Services and constructability reviews September 2023 1,000,000 Professional
. . . . Construction management, resident
The scope of services includes construction management, resident ) ) o .
. . . . L. . . . engineer servies, construction inspection,
As-Needed Micro-LBE Construction engineer services, construction inspection services, cost estimating, and . . . .
. - . cost estimating, constructability reviews .
Support Services constructability reviews. September 2023 1,000,000 Professional
The objective of this project is to stabilize and cover the exposed
shoreline (intertidal) and subtidal (in-water) zones
with material that will prevent erosion, dispersion, and exposure to
contaminated sediment. The location of the
project is the undeveloped area to the east of Crane Cove Park. This
Pier 70 Shipyard Shoreline and project is a continuation of a sediment cap Marine Construction, Earthwork, In-Water
Sediment Remediation that was already placed in Crane Cove Park. Surveying September 2023 1,500,000 Construction
As-needed Hazardous Materials Regulated waste removal, on-land spill response and cleanup, and
Management confined space safety support and rescue See Fact Sheet September 2023 1,200,000 Professional
On-land demolition, hazardous materials abatement, building damage
As-needed Hazardous Materials restoration, and excavation/removal of soils that contain hazardous
Management materials See Fact Sheet September 2023 2,300,000 Professional
As-needed Hazardous Materials Over-water demolition and hazardous materials clean-up, and marine
Management vessel salvage See Fact Sheet September 2023 1,900,000 Professional
The goal of the project is to address the deferred maintenance needed
at Hyde St. Harbor. The project will make the
necessary repairs and replacements on the docks to keep them in Replacing fendering and walers, add
working condition to maximize their remaining buoyancy tubs to level float, concrete
Hyde Street Harbor Repair and service life. The project will repair all critical infrastructure to reduce repairs, welding, pile sleeving, plumbing,
Improvements future maintenance work for the Port. electrical November 2023 1,600,000 Construction




This project will address the underdeck fire water supply lines to Pier
26. The existing underdeck piping system is

heavily corroded and is leaking at multiple locations. There is a high
probability of major failure which will result in

loss of fire protection system at Pier 26 and significant discharge of
potable water into the Bay (an environmental

Pier 26 Fire Water Pipe Replacement concern) Plumbing November 2023 675,000 Constrcuction
The goal of the project is to address the deferred maintenance needed
at South Beach Marina located at Pier 40. The
project will make the necessary repairs and replacements on the docks
to keep them in working condition to maximize Replacing fendering and walers, add
their remaining service life. The project will repair all critical buoyancy tubs to level float, concrete
South Beach Marina Repair and infrastructure to reduce future maintenance work for the repairs, welding, pile sleeving, plumbing,
Improvements Port. electrical November 2023 2,500,000 Construction
The objective of this project is to improve the safety of Port property
and to reduce carbon emissions through the
provision of electric car charging stations and potential use of solar
Seawall Light 321 Parking Lot Lights lighting. Electrical, earthwork (trenching), paving December 2023 1,000,000 Construction
The goal of this project is to ensure the continued use of Fisherman’s
Wharf by commercial fishers. The Port will confirm the continuous
availability of ice for the commercial fleet during the active fishing
season by replacing the existing ice machine at Pier 45 Shed D. The
Pier 45 Ice Machine Replacement existing ice machine is beyond its useful life. General Construction, Plumbing December 2023 100,000 Construction
The Port seeks to contract with a consultant to coordinate a portion of
the Port’s obligation with the Local Regional Notification Center (USA
North), triage USA North ticket requests for subsurface utility location
811 Utility Location and Marking services and locate and mark Port-owned subsurface installations in the
Services field as required under California law. Subsurface Utility Location Services January 2024 Professional
This project will install a new ventilation system at Pier 29.5 and Mechanical ventilation system, structural
portions of Pier 31. The objective of the project is to supports for ventilation system, electrical
Pier 29.5 and 31 Ventilation Project maintain low carbon monoxide levels produced by parking vehicles. work for carbon monoxide sensors February 2024 750,000 Construction




Amador Street Pump Station and

This project will address the aging roadway and pump station
infrastructure located on Amador Street. The current

pump station and sewer force main is under sized for major storm
events causing flooding and the roadway has

reached the end of its service life. The roadway will be replaced to meet
City standards and the pump station will be

Roadway grading and paving, mechanical
pump station installation, structural
foundation work, gravity sewer and force
main pump, water line installation,

Roadway Remediation upgraded to meet demand. electrical, and landscaping March 2024 9,600,000 Construction
The objectives of this project are to construct a natural play area
(“Rigger’s Yard”), play structure (“Tot Lot”), and Demolition and Earthwork, Landscaping,
dog run at Crane Cove Park. The estimate for construction is $1.75 Electrical (Lighting), Paving, Fencing,
Crane Cove Park Playground million Playground Equipment Installation March 2024 1,750,000 Construction
The goal of this project is to improve Pier 96’s visual appearance, to
increase the site’s potential productivity, and
to decrease unnecessary security and maintenance costs to the Port.
The objective to support this goal is the
Pier 96 Gatehouse Demolition abatement and removal of a deteriorated structure from Port property. |Hazmat Abatement, Demolition, Paving June 2024 150,000 Construction
The berth at Pier 27 East supports cruise ship operations. The Port will
install additional mooring bollards to help
support larger cruise vessels and provide flexibility in mooring Mooring bollard installation, deck
Pier 27 Mooring Improvements capabilities of current ships. strengthening June 2024 500,000 Construction
The goal of the project is to upgrade the fendering system at Pier 80
Berth C to accommodate a larger variety of vessels
that include Ro/Ro ships, MARAD vessels, and cruise ships. The new Structural work to support new fenders at
fendering system will also eliminate the need for end of Pier 80, pile removal, fender
Pier 80 Fendering Improvements constant emergency repair work to keep the berths functional. procurement and installation June 2024 8,470,000 Construction
The goal of the project is to rehabilitate existing surface infrastructure
to address subsidence and flooding issues at the
terminal. Addressing the subsidence eliminates significant safety issues
and improves efficiency of truck travel through Grading and paving, storm drain system
Pier 80 Subsidence Remediation floodwaters and allows for additional storage capacity at the terminal  |repair June 2025 13,000,000 Construction




