



# Port of San Francisco

## Downtown Ferry Terminal Gate B Float & Gangway Canopy Replacement

### OVERVIEW

The overall scope of work entails removal of an existing canopy and hardware, fabricating and installing new canopy for both the existing float dock and gangway of the passenger Ferry Terminal Gate B.

The total budget for this project is approx. \$100,000.00 with a Micro-LBE Set-Aside Contract

### RFP SCHEDULE

<u>Activity</u>	<u>Target Date*</u>
Commence Contract Advertisement	April 2019
Pre-Bid Conference	April 2019
Proposed Due Date	May 2019
Notice to Proceed	June 2019

\*Subject to change

### PROJECT SCOPE

Contractor to remove existing remaining canopy and install 4,838 S.F. of new canopy.

The Contractor shall provide a prototype section to be installed for the Port's approval. The scope includes work over water in a safe and OSHA compliant manner.

The proposed construction contract will contain the following trades:

Major Categories of Work

- Scaffolding
- PTFE architectural membrane
- Canopy fastening hardware

**FOR MORE INFORMATION**

Contact: Alan Gin, AIA

Email: [Alan.Gin@sfport.com](mailto:Alan.Gin@sfport.com)

Phone: 415-274-0589