
Contract No. 2786 
Pier 94 Backlands Improvement 

 
Pre‐Bid Meeting Questions: 

#  Question  Answer 

1 

If there is essentially no soil import for 
earthwork, why is the quantity for excavation 
(Bid Item No. 7) higher than the quantity for 
embankment (Bid Item No. 8)? 

Ken Chu/Arlen Ung – The difference in the 
quantities is due to volume loss in 
compaction, loss of unsuitable material, and 
other factors. 

2 
Is the soil being installed for the landfill cap 
separate from the embankment? 

Arlen Ung – Yes, the soil to be installed for 
the landfill cap is to be paid for under Bid 
Item No. 38 Landfill Cap – Import Soil Cap. 

 

 


