



Contract No. 2813

19th and Georgia St Roadway Improvements

DATE: TUESDAY, APRIL 24, 2020, 10:30 A.M.

Pre-Bid Meeting Questions:

#	Question	Answer
1	For the allowances, is the contractor responsible for any costs above the allowance bid items (12, 13, and 14)?	For Bid Items 12 and 13, the contractor will be paid in accordance with Section 00 41 00. If the allowance is exceeded, a Change Order will be issued to reflect actual amounts due contractor on account of Work covered by allowances, and the contract sum will be adjusted accordingly per General Conditions 9.03.B.3. For Bid Item 14, the contractor is responsible for all costs that exceed the allowance amount of \$50,000, as stated under Section 01 11 00, para. 1.01H. An Addendum will be issued for clarification.
2	Is there another access to the Shipyard besides the single entrance as shown?	Bidders are to assume no other access points are available for use.
3	Does the Port have any Structural Fill available for use for the roadway section?	No.
4	If the prime contractor is a DBE, can the (DBE) prime self perform the required 18% goal?	Yes, the DBE prime contractor can self-perform the required DBE goal of 18%. The prime is required to complete the DBE Commitment Form and list themselves as the prime, as part of submitting a responsive Bid.

Pre-Bid Meeting Clarifications:

#	Issue	Answer
A	Site Walk	Due to both the Order of the Health Officer No. C19-07 and California Executive Order No. N-33-20, which both require shelter in place, there will be no scheduled site walk with the Port . Contractors must complete a site visit on their own. The site is publically accessible .
B	Prevailing Wages (Slide 19)	Version 2 of the presentation has updated information on Slide 19 to reflect the current applicable prevailing wage rates.

		<p>The following wage determinations apply:</p> <ul style="list-style-type: none">• <u>State Wage Determination</u>: 2020-1• <u>Federal Wage Determination</u>: CA20200018 Modification 5 (Note: modification number may change if contract is awarded >90 days after the bid advertise date. If that is the case, OLSE will provide an updated modification number pending the actual contract award date.)
--	--	--

END